

| Operating Unit | A&A Specialist | Award Title | Award Description | Sector | Code | Total Estimated Cost/Amount Range | Incumbent | Award/Action Type | Small Business Set-Aside | Fiscal Year of Action | Anticipated Award Date | Anticipated Solicitation Release Date | Award Length | Solicitation Number | Business Forecast Status Change | Location | Last Modified Date |
|----------------|-----------------------------------|---|---|---|--------|-----------------------------------|-----------|-----------------------------------|--------------------------|-----------------------|------------------------|---------------------------------------|--------------|----------------------|---|----------|--------------------|
| Afghanistan | Assefa Abebe | Afghanistan Job Creation Program (AJCP) | Afghanistan Jobs Creation Program (AJCP) has two main objectives: 1) to generate revenue and sustainable jobs by supporting value chain development in MSMEs; and 2) to support trade promotion and facilitate Afghan businesses in increasing exports. The APS for AJCP (APS-306-17-000003) was posted on Grants.Gov on June 15, 2017 and will remain open up to May 30, 2018. | Economic Growth and Trade | 541990 | \$50M - \$99.99M | None | Cooperative Agreement | N/A | 2017 | 10/01/2017 | 6/15/2017 | 5 years | APS-306-17-000003 | New Opportunity Not Previously Forecasted | Overseas | 7/09/2017 |
| Afghanistan | Khan Mohammad Zamani | Afghanistan Monitoring, Evaluation, and Learning Activity (AMELA) | The award will encapsulate all monitoring and evaluation for the Mission under one contract | Management | | \$50M - \$99.99M | TBD | Contract | N/A | 2017 | 4/05/2018 | 7/10/2017 | 5 years | SOL-306-17-00004 | | Overseas | 7/18/2017 |
| Afghanistan | Abdul Qader | Afghanistan Trade and Revenue Initiative (ATARI) | The objectives of the Afghanistan Trade and Revenue Initiative (ATARI) are to achieve transformational progress in trade and revenue generation; to support implementation of international standards leading to reduced trade imbalance; to support Government of the Islamic Republic of Afghanistan (GIROA) improve its fiscal position; and to generate employment. | Economic Growth and Trade | 541990 | \$10M - \$24.99M | TBD | Contract | N/A | 2018 | 3/28/2018 | 9/07/2017 | 4 years | TBD | Combination of Changes | Overseas | 7/13/2017 |
| Afghanistan | Joseph Tembo | Capacity Building & Extension Activity | Strengthen agricultural extension institutional and human capacity for more effective service delivery to farmers. Strengthen institutional capacity and developing systems for monitoring and evaluation and to assess extension service delivery performance and the quality of services and improve resource allocation. Strengthen the linkages between research, extension, agricultural education institutions and the private sector to leverage additional technical and financial resources for agricultural extension service delivery. | Agriculture and Food Security | | \$10M - \$24.99M | NONE | To Be Determined (TBD) | N/A | 2018 | 2/28/2018 | 9/30/2017 | 5 years | | Change in Anticipated Solicitation Date | Overseas | 7/05/2017 |
| Afghanistan | Galina Ponkratova | Value Chain-Crops | This project will focus on two to four selected fruit and/or vegetable value chains. One value chain may focus on introducing high value crops as an alternative to poppy production. Activities will strengthen these value chains to improve productivity and value with a focus on increasing small farmer incomes leading to poverty reduction. | Agriculture and Food Security | | \$50M - \$99.99M | None | To Be Determined (TBD) | N/A | 2018 | 8/31/2018 | 9/30/2017 | 5 years | | Change in Anticipated Solicitation Date | Overseas | 7/05/2017 |
| Afghanistan | Najeeb Yousef | Value Chain-Livestock | This project will focus on two to three selected livestock value chains. Activities will strengthen these value chains to improve productivity and value with a focus on increasing small farmer incomes leading to poverty reduction and improved nutrition. | Agriculture and Food Security | | \$25M - \$49.99M | None | To Be Determined (TBD) | N/A | 2018 | 8/31/2018 | 9/30/2017 | 5 years | | Change in Anticipated Solicitation Date | Overseas | 7/05/2017 |
| Armenia | Armen Yeghiazarian | Energy Market Liberalization and Regional Trade Program | Energy Market Liberalization and Regional Trade Program | Economic Growth and Trade | | \$4M - \$9.99M | TBD | Contract | N/A | 2017 | 11/30/2017 | 7/18/2017 | 5 years | | | Overseas | 7/12/2017 |
| Armenia | Armen Yeghiazarian | Support to General Department of Civil Aviation Performance Evaluation of the Azerbaijan Support to Agriculture Activity (ASAP) | Support to design an online registration software for airline registry | Economic Growth and Trade | | \$0 - \$149,999 | TBD | Purchase Order | N/A | 2017 | 9/01/2017 | 7/24/2017 | 4-6 months | | | Overseas | 7/12/2017 |
| Azerbaijan | Kenul Salimova | ASAP | The solicitation has been cancelled | Management | | \$0 - \$149,999 | TBD | To Be Determined (TBD) | TBD | 2017 | 9/22/2017 | 6/16/2017 | 4-6 months | | Cancellation | Overseas | 4/06/2017 |
| Bangladesh | Ahsanur Rahman | Bangladesh Zero TB Cities Project | The Bangladesh Zero TB Cities Project will provide a comprehensive package of TB prevention, detection, diagnosis, and treatment services in high TB transmission areas and people at high risk of TB infection and disease in urban Bangladesh. Its objective is to decrease TB deaths through increased TB treatment coverage. Essential activities include (1) case detection through targeted active case finding and screening; (2) testing through use of new diagnostics; (3) treatment through expanded directly-observed treatment (DOT) and use of shorter treatment regimens and new drugs for drug-resistant TB; and (4) contact investigation and post-exposure therapy for people at high risk of TB infection. The project will enable this provision of services through health systems strengthening measures, including (1) strengthening the policy environment for urban TB control; (2) increasing integration of urban TB services into other health platforms; and (3) facilitating linkages between urban TB service organizations and social support organizations. Project outputs and outcomes will be tracked through effective data collection, analysis, monitoring, and reporting procedures and applications developed at points along a continuum of care. The project will also support operations research on innovative TB prevention, screening, diagnostic, and treatment approaches. | Global Health | | \$25M - \$49.99M | TBD | To Be Determined (TBD) | N/A | 2018 | 12/31/2017 | 7/31/2017 | 5 years | TBD | New Opportunity Not Previously Forecasted | Overseas | 7/12/2017 |
| Bangladesh | Tariq Bin Azam; Florence Das | Climate Resilient Enterprise and Innovation Design (CREAID) | This Broad Agency Announcement (BAA) seeks opportunities to co-create, co-design, co-invest, and collaborate in the development of a grant-making challenge fund mechanism focused in the area of climate resilience innovation and enterprise in Bangladesh. The focus of this BAA is to call for Expressions of Interest (EOIs), select a small group of collaborators who will come to Dhaka to develop a concept note, and pending further review/approval, co-design a grant-making mechanism that aims to fund innovative approaches and enterprising solutions that improve the well being of marginalized and vulnerable poor, including women and girls, and their resilience to the risks posed by climate change and extreme weather events (e.g., floods and drought). | Environment and Global Climate Change | | \$4M - \$9.99M | N/A | Broad Agency Announcement (BAA) | N/A | 2017 | 12/31/2017 | 8/30/2016 | 5 years | BAA-388-GCC-16-00001 | Change in Award Date | Overseas | 7/13/2017 |
| Bangladesh | TBD | Community Health Workers Program | Subject to approval of the activity plan and other considerations, USAID anticipates that the System Strengthening for Family Planning project will support family planning in rural, urban and peri-urban areas by working with the private sector, including NGOs, in some aspects. The activity is anticipated to support aspects of the WHO health system building blocks. | Global Health | | \$25M - \$49.99M | N/A | To Be Determined (TBD) | TBD | 2018 | 12/31/2017 | 8/01/2017 | 5 years | TBD | Change in Award Title | Overseas | 6/20/2017 |
| Bangladesh | Md. Mutaher Hussain; Florence Das | Obirodh - Road to Tolerance | This is the initialization of a core activity that will a) research and understand the drivers of violent extremism (VE) in Bangladesh, b) partner with local organizations to pilot countering VE activities, c) challenge the narratives of VE organizations, and d) continuously evaluate and learn in order to improve interventions. Based upon the findings of Obirodh's core analyses, multiple streams of projects will be further solicited in the areas of: 1) Identity (preservation of the 'moderate middle,' tolerance, and pluralism), 2) Women and girls, with a particular focus on combatting gender-based violence, 3) Youth opportunities and activism, and 4) Human rights and legal advocacy. Mechanism to be used: IDIQ contract AID OAA-I-13-00042 00 PEACE | Democracy, Human Rights, and Governance | | \$25M - \$49.99M | N/A | Task Order/Delivery Order (TO/DO) | N/A | 2017 | 7/31/2017 | 4/30/2017 | 5 years | TBD | | Overseas | 4/17/2017 |
| Bangladesh | Ildiko Huhn; Ahsanur Rahman | Promoting Advocacy and Rights (PAR) Activity (Formerly known as PDDS) | Civil society is understood to include advocacy CSOs, local government associations, think tanks, private sector organizations, independent research institutions, and the media. The proposed five year program will support individual organizations and institutions, but will also ensure that beneficiaries act in concert, through networks and coalitions, to improve governance and promote reform. USAID will educate, and empower these groups and support platforms, tools and initiatives that will enable them to advocate for better governance, and inclusive democratic practices. This activity will support adequate inclusion of women and youth. | Democracy, Human Rights, and Governance | | \$4M - \$9.99M | N/A | Cooperative Agreement | N/A | 2017 | 3/01/2018 | 9/20/2017 | 5 years | TBD | Change in Award Description | Overseas | 7/18/2017 |
| Benin | M Sirajam Munir | ELAN - Private Sector Health Partnership Activity | This new activity is designed to improve the coverage of quality, high impact health services delivered through private for-profit and non-profit health facilities nationwide in order to contribute to the goal of ending preventable deaths among vulnerable populations in Benin. | Global Health | 541990 | \$10M - \$24.99M | N/A | Contract | N/A | 2018 | 5/31/2018 | 8/18/2017 | 5 years | TBD | Change in Anticipated Solicitation Date | Overseas | 7/17/2017 |

| | | | | | | | | | | | | | | | | | | | |
|---|-----------------------------|--|---|---|---------|-----------------------|-----------------------|---|---|-------------------|------------|------------|-----------|-------------------|-------------------|---|---|------------|-----------|
| Benin | Sirajam Munir | New Integrated RH/MCH/Malaria Activities. | New Integrated Malaria Activities | Global Health | \$41990 | \$10M - \$24.99M | N/A | Cooperative Agreement | N/A | 2018 | 4/30/2018 | 12/28/2017 | 5 years | | | Overseas | 7/18/2017 | | |
| Bureau for Africa (AFR) | Jamie Raile | AFR/SD/EGEA Energy Opportunities for Agriculture Systems and Food Security | AFR/SD/EGEA New small research activity (Energy Opportunities for Food Systems) to conduct case studies in Africa. The purpose of this award is to provide technical assistance and advisory services, training, and direct program implementation to support good governance, transparency, and accountability in host countries. This award is designed to foster greater accountability of institutions and leaders to citizens and to the law by strengthening linkages among government actors and enhancing state institutions accountability to citizens. The activities implemented under this award will contribute directly to the achievement of the overarching goal of USAID's Strategy on Democracy, Human Rights and Governance, which is to support the establishment and consolidation of inclusive and accountable democracies to advance freedom and development. This award will enable Missions which issue task orders under it to select from a range of programming options. In addition, the award will enable USAID and the U.S. Government (USG) to respond rapidly to windows of opportunity for governance in countries undergoing transition. | Agriculture and Food Security | | \$150,000 - \$499,999 | N/A | Contract | 8(a) set-aside | 2017 | 9/29/2017 | 7/11/2017 | 1 year | | | New Opportunity Not Previously Forecasted | Washington | 7/14/2017 | |
| Bureau for Democracy, Conflict and Humanitarian Assistance (DCHA) | Kyle Davis and Alex Escobar | Active Communities - Effective States (ACES) | The purpose of this activity is to support USAID's goal of promoting inclusive development through the establishment of an umbrella Empowerment and Inclusion Solicitation and Management (EISM) mechanism. In particular, the activity will focus on reducing risks to and reinforcing the capacities of communities, NGOs, and governments to provide services, to protect and promote the rights of vulnerable and marginalized populations, and to expand access to opportunities that support their full participation in society. The award will support a range of management, technical, and administrative tasks to achieve and sustain progress in reaching vulnerable and marginalized populations in developing countries. This will include support for: improved access to quality services; training; local capacity development; legal and policy reform; evaluation, research and dissemination of findings; and support for co-creation processes, workshops, and meetings. | Democracy, Human Rights, and Governance | 541611 | \$300M - \$499.99M | N/A | Indefinite Delivery Indefinite Quantity Contract (IDIQ) | Small Business Reserve | 2018 | 9/30/2018 | 9/01/2017 | 5 years | TBD | | Combination of Changes | Washington | 5/23/2017 | |
| Bureau for Democracy, Conflict and Humanitarian Assistance (DCHA) | Michael Kwaw | EISM Empowerment and Inclusion Support Mechanism | Multiple awards of varying length with an individual award value of less than \$1.5M each are anticipated to support people-to-people activities that mitigate conflict and promote reconciliation by bringing together individuals of different ethnic, religious, or political backgrounds from areas of civil conflict and war in the following specific countries: Bangladesh, Bosnia-Herzegovina, Central African Republic, Colombia, Democratic Republic of Congo, Georgia, Liberia, Indonesia, Nigeria, Peru, South Africa and Thailand. | Democracy, Human Rights, and Governance | | \$50M - \$99.99M | TBD | Cooperative Agreement | N/A | 2017 | 10/09/2017 | 5/22/2017 | 5 years | | | Cancellation | Washington | 7/06/2017 | |
| Bureau for Democracy, Conflict and Humanitarian Assistance (DCHA) | Rachel Baltes | FY17 Global Reconciliation Fund | The objective of this IDIQ is to provide USAID's Office of Transition Initiatives (OTI) with the means to support U.S. foreign policy objectives by catalyzing local initiatives to advance stability, peace and democracy in response to complex political crises. USAID/OTI's program team, comprised of USAID/OTI and Contractor personnel, will work on the ground to seize emerging windows of opportunity to provide adaptive and agile programming. | Working in Crises and Conflict | | \$10M - \$24.99M | N/A | Cooperative Agreement | N/A | 2018 | 9/30/2018 | 4/04/2017 | 3 years | RFA-OAA-17-000011 | | Combination of Changes | Washington | 4/19/2017 | |
| Bureau for Democracy, Conflict and Humanitarian Assistance (DCHA) | Francisco Escobar | Support Which Implements Fast Transitions (SWIFT) 5 | The objective of this IDIQ is to provide USAID's Office of Transition Initiatives (OTI) with the means to support U.S. foreign policy objectives by catalyzing local initiatives to advance stability, peace and democracy in response to complex political crises. USAID/OTI's program team, comprised of USAID/OTI and Contractor personnel, will work on the ground to seize emerging windows of opportunity to provide adaptive and agile programming. | Working in Crises and Conflict | | \$28 - \$2.498 | | AECOM International Development, Inc. Casals and Associates/DynCorp International Chernomics International Creative Associates International Development Alternatives Incorporated (DAI) International Relief and Development Inc. (IRD) International Resources Group (IRG) Management Systems International (MSI) RTI International | Indefinite Delivery Indefinite Quantity Contract (IDIQ) | Partial set-aside | 2019 | 10/15/2018 | 8/14/2017 | 5 years | | | Washington | 7/13/2017 | |
| Bureau for Food Security (FS) | Paul Burford | Advancing Women's Empowerment Framework (AWEF) | Gender Program Mechanism - Sources Sought expected to be issued by May 2017. | Agriculture and Food Security | | \$10M - \$24.99M | | | GSA Task/Delivery Order (GSA TO/DO) | TBD | 2018 | 9/30/2017 | 8/07/2017 | 5 years | | | Washington | 6/09/2017 | |
| Bureau for Food Security (FS) | Abib Oussantidja | Food Systems IDIQ | The services provided under this IDIQ Contract will require expertise in project development, finance, foreign agricultural policy and regulatory affairs, among others, which may be provided by individual organizations, partnerships, joint ventures, or other legal entities. | Agriculture and Food Security | | \$18 - \$1.498 | | | Contract | Partial set-aside | 2018 | 12/31/2018 | 9/01/2017 | 5 years | | | Washington | 6/14/2017 | |
| Bureau for Food Security (FS) | CHARLES JACKSON | New Peanut Research Innovation Lab (PRIL) | Generate research outputs across the peanut value chain that lead to: improved peanut varieties, increased nutrition knowledge, increased knowledge of gender and youth priorities, and increased value-added gains along the value chain. | Agriculture and Food Security | | \$25M - \$49.99M | University of Georgia | | Leader with Associate Award (LWA) | TBD | 2017 | 9/30/2017 | 5/30/2017 | 5 years | RFA-OAA-17-000009 | | New Opportunity Not Previously Forecasted | Washington | 7/17/2017 |
| Bureau for Food Security (FS) | Paul Burford | Seed Systems Support | Seed Systems - Will focus on inclusive and sustainable agriculture-led economic growth, and strengthened resilience among people and systems. | Agriculture and Food Security | | \$25M - \$49.99M | | | Cooperative Agreement | N/A | 2018 | 12/18/2017 | 8/01/2017 | | | | New Opportunity Not Previously Forecasted | Washington | 7/06/2017 |
| Bureau for Food Security (FS) | Paul Burford | Technology and Commercialization Partnerships | Technology and Commercialization Partnerships **UPDATE** - This opportunity will be removed from the business forecast as USAID considers its options and the future of this type of activity. | Agriculture and Food Security | | \$4M - \$9.99M | | | To Be Determined (TBD) | N/A | 2017 | 9/30/2017 | 6/30/2017 | | | | Cancellation | Washington | 5/10/2017 |
| Bureau for Latin America and the Caribbean (LAC) | Rukmal Perera | DHR USPSC Position #2 | DHR USPSC Position #2 | Democracy, Human Rights, and Governance | | \$150,000 - \$499,999 | | | Personal Services Contract (PSC) | N/A | 2017 | 8/15/2017 | 4/26/2017 | | | | Washington | 7/13/2017 | |
| Bureau for Latin America and the Caribbean (LAC) | Kevin Armstrong | Monitoring and Evaluation Services | Monitoring and Evaluation Services | Democracy, Human Rights, and Governance | 541690 | \$500,000 - \$999,999 | N/A | | Indefinite Delivery Indefinite Quantity Contract (IDIQ) | N/A | 2017 | 8/07/2017 | 6/02/2017 | 3 years | | | Change in Anticipated Solicitation Date | Washington | 7/10/2017 |
| Bureau for Latin America and the Caribbean (LAC) | Rukmal Perera | USAID/DRG PSC Position #1 | | Democracy, Human Rights, and Governance | | \$150,000 - \$499,999 | | | Personal Services Contract (PSC) | N/A | 2017 | 8/15/2017 | 5/03/2017 | | | | Washington | 7/13/2017 | |
| Cambodia | Honey Sokry | Cambodia Health Quality Project | The goal of the USAID/Cambodia Health Quality Activity will be to provide technical assistance in support of sustainable quality improvement of Cambodia's health sector. The Activity will support public and private healthcare services to meet acceptable global standards, delivered in an efficient manner, resulting in increased client satisfaction. Efforts will ensure that health services are managed holistically and linkages between departments are maximized to ensure that services are patient-centered and individuals are not lost within the system. Activity efforts will also improve accreditation of both health professionals and facilities and address pre-service and in-service training needs in order to ensure the competency of healthcare providers. Depending on the sources of funding available, the Activity may be broadened to address quality systems as they relate to the quality of specific disease or health-related services. | Global Health | | \$10M - \$24.99M | N/A | | Cooperative Agreement | N/A | 2018 | 1/31/2018 | 8/31/2017 | 5 years | | | Combination of Changes | Overseas | 7/11/2017 |

| | | | | | | | | | | | | | | | | | |
|---|---------------------|--|---|---|----------------|-----------------------|----------------------------------|-----------------------------------|------|-----------|------------|-----------|---------|---|---|------------|-----------|
| Cambodia | Honey Sokry | Cambodia Social and Behavior Change (SBC) | This Activity will support the purpose described in USAID/OPHE's new Project Appraisal Document (PAD), which is to ensure that Cambodian people seek and receive quality health and social services with decreased financial hardship through more sustainable systems. The Activity will contribute to this purpose through achievement of a single Activity-level result: Improved health and child protection behaviors among Cambodians. The primary focus will be on improving healthy behaviors, with child protection behaviors covered by the PROTECT project, (PROTECT: A Communication Strategy to End Violence and Unnecessary Family Separation in Cambodia 2017-2022). The Activity will complement the relevant sub-purpose in the Project Appraisal Document by generating demand for quality health services. | Global Health | \$4M - \$9.99M | N/A | To Be Determined (TBD) | N/A | 2018 | 3/15/2018 | 10/01/2017 | 5 years | TBD | New Opportunity Not Previously Forecasted | Overseas | 7/12/2017 | |
| Cambodia | Oleg Polozov | USAID Greening Prey Lang (previously listed as Prey Lang Landscape) | Building on previous experiences and work from other USAID and donor investments this activity will focus on improving the overall management of the Prey Lang Landscape. Activities will target the sub-national level but will also include strategic investments at the national level with various ministries and institutions. This comprehensive activity will focus on biodiversity conservation, strengthening the governance and policies related to the two landscapes, and increase sustainable economic growth within each landscape as well as into the extended landscape area toward the lake. | Environment and Global Climate Change | \$41990 | \$10M - \$24.99M | N/A | Contract | N/A | 2018 | 1/15/2018 | 7/05/2017 | 5 years | SOL-442-17-000001 | Change in Anticipated Solicitation Date | Overseas | 7/07/2017 |
| Center for Accelerating Innovation and Impact (GH/CAII) | Joseph Hamilton | Accelerating Scale - Human Centered Design | Human Centered Design Services | Global Health | | \$10M - \$24.99M | | Dalberg Consulting | N/A | 2017 | 12/15/2017 | 9/15/2017 | 3 years | | New Opportunity Not Previously Forecasted | Washington | 7/13/2017 |
| Central Asia | Olessya Oliyarnik | Enriching Youth for Tomorrow | The activity will address youth education in Turkmenistan on different levels of involvement - policy making, tertiary education, economic and business, soft skills and democracy (such as development of leadership, voluntarism and active social participation). | Education | | \$1M - \$3.99M | TBD | Cooperative Agreement | N/A | 2017 | 9/15/2017 | 3/15/2017 | 4 years | RFA-176-17-000002 | | Overseas | 4/05/2017 |
| Central Asia | Olga Ekkert | Power the Future | Power the Future is a five-year project to support Central Asia global climate change efforts in large scale renewable energy development and scientific information and analysis for climate adaptation. | Environment and Global Climate Change | \$41990 | \$10M - \$24.99M | TBD | Contract | N/A | 2017 | 9/15/2017 | 3/01/2017 | 4 years | SOL-176-17-000002 | Combination of Changes | Overseas | 4/05/2017 |
| Democratic Republic of the Congo | Malu Boyenge | Integrated Youth Development Activity | Increase youth resilience to conflict and violence in eastern DRC, offering practical solutions and promising interventions that dovetail with other activities being implemented under USAID/DRC's Transition Objective 3: Foundation for durable peace strengthened in eastern DRC. | Education | 611110 | \$10M - \$24.99M | TBD | Cooperative Agreement | N/A | 2017 | 9/11/2017 | 8/15/2017 | 3 years | | New Opportunity Not Previously Forecasted | Overseas | 7/18/2017 |
| Democratic Republic of the Congo | Valery Kambo | Sexual and Gender-Based Violence (SGBV) Activity | The future SGBV activity would build upon current activities; it would continue the holistic approach with the four main pillars of: medical response, psycho-social support, legal assistance, and socioeconomic reintegration. In addition, it will be testing Cognitive Psychotherapy in the current activity and plan on continuing those efforts. The new program will include a behavior change communication component to address communities, and specifically men and youth. The program will add restorative justice to complement the formal system and potentially address damages and compensation; engaging local researchers and institutions in data collection and analysis. | Gender Equality and Women's Empowerment | 921190 | \$10M - \$24.99M | No | Cooperative Agreement | N/A | 2017 | 9/29/2017 | 7/31/2017 | 5 years | TBD | Change in Anticipated Solicitation Date | Overseas | 7/18/2017 |
| Dominican Republic | Omar Trigo | Caribbean Marine Biodiversity Activity (CMBA) Mid-Term Evaluation | New contract for the Caribbean Marine Biodiversity Activity (CMBA) Mid-Term Evaluation | Environment and Global Climate Change | | \$150,000 - \$499,999 | | Task Order/Delivery Order (TO/DO) | TBD | 2017 | 6/29/2017 | 2/08/2017 | | | | Overseas | 6/29/2017 |
| East Africa | Jennifer Kiiru | Regional Intergovernmental Organization (RIGO) System Strengthening Activity | Regional Intergovernmental Organization (RIGO) System Strengthening will provide organizational capacity development assistance to selected RIGO partners of USAID/KEA in greater East Africa. | Economic Growth and Trade | \$41990 | \$10M - \$24.99M | TBD | Contract | N/A | 2017 | 9/30/2017 | 7/31/2017 | 5 years | RFI-SOL-623-17-000004 | Change in Anticipated Solicitation Date | Overseas | 7/05/2017 |
| East Timor | Karittha Jenchiewan | Tourism Development Project in Timor-Leste | The goal of this project is to sustainably and inclusively develop and expand Timor-Leste's tourism sector. The activity will improve private sector competitiveness in the country's tourism sector through environment-friendly use of natural resources and developing price competitive venues and destinations, thereby facilitating inclusive job-creation for the rapidly growing population. | Economic Growth and Trade | \$41990 | \$4M - \$9.99M | TBD | Contract | N/A | 2018 | 2/28/2018 | 7/07/2017 | 3 years | RFP No. SOL-472-17-000001 | Combination of Changes | Overseas | 7/12/2017 |
| Egypt | Mona Beshai | Economic Security, Regional Business, and Trade Development Project | A new activity to assist the government of Egypt undertake economic reforms, and to assist SMEs to build the capacity to take full advantage of new trade opportunities created by those reforms. The project aims to improve bilateral trade flows with trading partners, increase trade and export earnings, and attract business and investment to Egypt. | Economic Growth and Trade | | \$25M - \$49.99M | | Contract | N/A | 2018 | 2/28/2018 | 7/31/2017 | 5 years | | New Opportunity Not Previously Forecasted | Overseas | 6/27/2017 |
| Egypt | Shaymaa Shaatoot | Family Planning | This purpose of this activity is to revitalize Egypt's FP/RH program by providing targeted and sustainable technical assistance to the Government of Egypt. Efforts will focus on improving family planning service provision and contraceptive security and logistics. Post intends to issue a Request for Information on grants.gov in February 2017. | Global Health | | \$4M - \$9.99M | | Cooperative Agreement | N/A | 2018 | 11/30/2017 | 6/30/2017 | 5 years | SOL-263-17-000002 | New Opportunity Not Previously Forecasted | Overseas | 3/02/2017 |
| Egypt | Amani Said | Macroeconomic Technical Assistance | This new activity would assist the Government of Egypt undertake fiscal and budgetary reforms based on international standards and best practices at the Ministry of Finance and potentially other Ministries involved in budget and cash management issues. The activity would provide technical assistance to improve cash management, budgeting, and expenditure control to promote greater efficiency, transparency, and accountability. | Economic Growth and Trade | | \$10M - \$24.99M | | Contract | N/A | 2018 | 1/30/2018 | 7/31/2017 | 5 years | | New Opportunity Not Previously Forecasted | Overseas | 6/27/2017 |
| Egypt | Nevine Hindy | STEM Teacher Education and School Strengthening Activity (STESA) | In September 2011, the Egyptian Ministry of Education (MOE) introduced advanced Science, Technology, Engineering, and Mathematics (STEM) education, as part of its formal secondary education system, targeting gifted students who have the desire and aptitude to pursue specialized and advanced levels of science and mathematics to progress on to higher education. To-date, the MOE established nine STEM schools and is planning to establish eighteen more schools by school year 2018/2019. The planned expansion of STEM education in Egypt has already created demand for highly qualified and skilled STEM teachers who have a solid command of English language and demonstrated understanding of STEM concepts. To satisfy the needs of STEM education, USAID/Egypt is planning to fund the implementation of a STEM Teacher Preparation program, which aims at: 1. Providing pre-service teacher candidates with deep content knowledge and the ability to continually refine their STEM pedagogical skills; and 2. Supporting teachers already within the Ministry of Education's system as they transition from teaching through traditional lecture to project-based and inquiry-based pedagogy. The program will support the expansion and sustainability of STEM education by preparing candidate teachers to deliver STEM curricula, adopt evolving STEM teaching methodologies, and engage in research and innovation, in addition to strengthening STEM in-service professional development programs. Pre-service and in-service teacher education institutions will institutionalize the development and dissemination of new STEM knowledge. USAID/Egypt recognizes that STEM teacher education requires systemic reform that will involve higher education institutions, the Ministries of Education and Higher Education, and STEM schools. Further, excellence in STEM learning involves linking professors, teachers, and students to the global knowledge economy in order to remain relevant in the ever-evolving area of science, technology, engineering and mathematics. | Education | | \$10M - \$24.99M | World Learning for one objective | Contract | N/A | 2017 | 8/29/2017 | 5/07/2017 | 5 years | SOL-263-17-000003 | Combination of Changes | Overseas | 5/07/2017 |

| | | | | | | | | | | | | | | | | | |
|-------------|------------------------|--|---|---|------------------|-----------------------|-------------------------|-----------------------------------|------|-----------|------------|------------|------------|---|---|-----------|-----------|
| Egypt | Sherine Gerguis | University Centers for Career Development | The program would expand a successful pilot program to establish career development centers in universities. The centers also offer important opportunities for engagement with the private sector, and very visible USG investments that reach thousands of Egyptian youth. This will be a four year program. | Education | \$10M - \$24.99M | N/A | Cooperative Agreement | N/A | 2017 | 7/07/2017 | 2/28/2017 | 4 years | | Change in Award Date | Overseas | 4/19/2017 | |
| Egypt | Nehal Elkhatib | Value-Added Agriculture | This new activity would build on USAID's investments in assisting Egypt's small farmers to export horticulture produce that meet international standards. The new activity will create additional linkages to provide high quality produce to local grocery stores, hotels, restaurants, and food processors in Egypt. The activity's end goal is to improve Egypt's food security through improved income for farmers as well as access to healthy and nutritious food for Egyptians. | Agriculture and Food Security | \$25M - \$49.99M | | Contract | N/A | 2018 | 2/28/2018 | 7/31/2017 | 5 years | | New Opportunity Not Previously Forecasted | Overseas | 6/27/2017 | |
| El Salvador | Ingrid Brito | Clean Energy | | Environment and Global Climate Change | \$41990 | \$4M - \$9.99M | TBD | To Be Determined (TBD) | N/A | 2017 | 9/29/2017 | 4/10/2017 | 5 years | Cancellation | Overseas | 7/18/2017 | |
| El Salvador | Marielos Arce | Regional Integrated Trade | | Economic Growth and Trade | \$10M - \$24.99M | | Nathan Associates, Inc. | Contract | N/A | 2018 | 2/01/2018 | 10/16/2017 | 3 years | Combination of Changes | Overseas | 7/18/2017 | |
| Ethiopia | Tesfaye Wolde | EHIP Water Supply and Management | The EHIP Water Supply and Management activity will provide water supply systems for 11 health centers throughout Ethiopia along with comprehensive management training to ensure that the systems can be properly operated and maintained by the health center staff. The implementation duration will be approximately 24 months. | Global Health | \$1M - \$3.99M | TBD | | Contract | N/A | 2017 | 10/16/2017 | 8/31/2017 | 2 years | New Opportunity Not Previously Forecasted | Overseas | 6/06/2017 | |
| Ethiopia | Tesfaye Wolde | HIV Key and Priority Populations Activity | This activity will focus on identifying key and priority populations and providing HIV prevention and treatment services and linking with community- and facility-based HIV services across the clinical cascade in Ethiopia. | Global Health | \$41990 | \$50M - \$99.99M | TBD | Cooperative Agreement | N/A | 2017 | 12/01/2017 | 8/15/2017 | 5 years | New Opportunity Not Previously Forecasted | Overseas | 7/12/2017 | |
| Ethiopia | Tesfaye Wolde | MULU/Worksite (MULU II) End-line Evaluation | The main purposes of the end line evaluation include: (1) to assess the implementation performance of the program implementer (World Learning), (2) to determine whether intended results and outcomes have been achieved as anticipated and (3) to identify challenges faced, lessons learned and opportunities to inform the design of future similar projects. The findings will be documented and used to support USAID/Ethiopia in future program design for HIV prevention, alleviation and support Government of Ethiopia in programming and investing in high-impact, evidence-based HIV intervention programming. | Global Health | \$41990 | \$150,000 - \$499,999 | TBD | Task Order/Delivery Order (TO/DO) | TBD | 2017 | 11/01/2017 | 8/31/2017 | 1-3 months | New Opportunity Not Previously Forecasted | Overseas | 7/12/2017 | |
| Ethiopia | Tesfaye Wolde | Mulu/MARPS End-line Evaluation | The main purposes this end line evaluation include: (1) to assess the performance of activity implementer, (2) to determine whether intended results and outcome have been achieved (3) to identify challenges and opportunities to inform the design of future activities. The findings will also be used to support USAID/Ethiopia in future program design for HIV prevention and mitigation and also to support Government of Ethiopia in programming and investing in high-impact, evidence-based HIV prevention and mitigation programs. | Global Health | \$41990 | \$150,000 - \$499,999 | TBD | Task Order/Delivery Order (TO/DO) | TBD | 2017 | 11/01/2017 | 8/31/2017 | 1-3 months | TBD | New Opportunity Not Previously Forecasted | Overseas | 7/12/2017 |
| Ethiopia | Mariamawit Girma | Reading For Ethiopia's Achievement Developed (READ II) Activity | This activity will build on USAID/Ethiopia's suite of first generation READ projects, expanding some best practices that the MOE supports while delving into new programming areas identified as critical for the continued development of "learning to learn" skills across diverse subjects, languages, and geographic areas. | Education | \$50M - \$99.99M | TBD | | Cooperative Agreement | N/A | 2017 | 9/04/2017 | 3/15/2017 | 5 years | New Opportunity Not Previously Forecasted | Overseas | 4/06/2017 | |
| Ethiopia | Tsegereida Gebremethin | STRENGTHENING MALARIA DIAGNOSIS AND TREATMENT IN ETHIOPIA (SMOTE) Activity | STRENGTHENING QUALITY ON MALARIA DIAGNOSIS AND TREATMENT IN ETHIOPIA (SQMTE) Activity The United States Agency for International Development (USAID) seeks assistance to carry-out a cooperative agreement to strengthen physical rehabilitation services and systems in Georgia. It is anticipated that one award of up to \$4.5 million for a period of four years will be funded through the Agency's Leahy War Victims Fund (LWVF) for the Strengthening Physical Rehabilitation in Georgia (SPRING) activity. This activity will strengthen physical rehabilitation services and systems in Georgia by: strengthening the capacity of existing and emerging physical rehabilitation professionals; expanding access to quality, affordable physical rehabilitation services; and expanding access to and availability of appropriate assistive devices and technologies. The purpose of SPRING is to support the development of accessible, affordable, and appropriate physical rehabilitation and assistive devices and technologies (ADT) services and systems in Georgia, with a particular emphasis on attending to civilian victims of conflict. Interventions under this activity should reach both children and adults, reflect current international standards and best practices in physical rehabilitation and ADT, and be designed to maximize impact and sustainability. | Global Health | \$10M - \$24.99M | N/A | | Cooperative Agreement | N/A | 2017 | 10/18/2017 | 7/18/2017 | 5 years | New Opportunity Not Previously Forecasted | Overseas | 7/12/2017 | |
| Georgia | Yana Adelberg | STRENGTHENING PHYSICAL REHABILITATION IN GEORGIA (SPRING) | The purpose of SPRING is to support the development of accessible, affordable, and appropriate physical rehabilitation and assistive devices and technologies (ADT) services and systems in Georgia, with a particular emphasis on attending to civilian victims of conflict. Interventions under this activity should reach both children and adults, reflect current international standards and best practices in physical rehabilitation and ADT, and be designed to maximize impact and sustainability. | Global Health | \$4M - \$9.99M | TBD | | Cooperative Agreement | TBD | 2017 | 9/29/2017 | 5/01/2017 | 4 years | New Opportunity Not Previously Forecasted | Overseas | 4/18/2017 | |
| Georgia | Maya Cheldtze | USAID/Georgia's Energy Activity | New energy activity will support the Georgia in meeting its United Nations Framework Convention on Climate Change (UNFCCC) commitments, while also increasing the country's energy security. It will support Georgia to implement policy reforms that help secure investment in Georgia's clean and renewable energy; harmonize regulations with the European Union (EU) to facilitate clean and renewable energy trade with neighboring countries and Europe; improve transmission and distribution planning and operations; establish a competitive electricity market; promote clean, renewable and efficient energy technologies; increase the use of clean and efficient energy resources; improve the policy environment to support investments. All this will provide Georgia with critical building blocks and capacity that will help to plan and implement Nationally Determined Contribution (NDC) and assist Georgia to reduce greenhouse gases by at least 15% by 2030 in line with Georgia's commitments under the Paris Agreement. | Environment and Global Climate Change | \$4M - \$9.99M | TBD | | Task Order/Delivery Order (TO/DO) | N/A | 2017 | 10/30/2017 | 6/23/2017 | 3 years | TBD | New Opportunity Not Previously Forecasted | Overseas | 7/18/2017 |
| Ghana | TBD | 'Enhancing Coordination and Integration within Ghana's Justice Sector' activity | The 'Enhancing Coordination and Integration within Ghana's Justice Sector' activity is a 3 year designed to acquire technical assistance and services to develop a criminal case tracking system. The integrated case tracking system will support the Government of Ghana's ability to effectively investigate and prosecute criminal cases. | Democracy, Human Rights, and Governance | \$4M - \$9.99M | | | Task Order/Delivery Order (TO/DO) | N/A | 2017 | 9/15/2017 | 6/12/2017 | 3 years | TBD | New Opportunity Not Previously Forecasted | Overseas | 5/15/2017 |
| Ghana | Harriet Luwemba | Ghana Energy Development Program (GEDP) | The GEDP is a part of the Power Africa Initiative focused on transforming the Power Sector in Ghana. The program will target capacity building and technical assistance for energy sector stakeholders. This will include transaction advisory support, competitive procurement of power support, renewable energy development, and gas and fuel supply issues. | Economic Growth and Trade | \$41990 | \$25M - \$49.99M | | Task Order/Delivery Order (TO/DO) | TBD | 2017 | 5/15/2018 | 3/30/2018 | 5 years | TBD | New Opportunity Not Previously Forecasted | Overseas | 6/29/2017 |
| Ghana | Samuel Nwanokwu | Peace through Learning, Evaluation, and Adapting Activity (PELA) | The project will strengthen USAID/West Africa's effectiveness implementing its projects; coordinating its activities; learning from its experiences; and serving as an information, communication, and thought-leader regarding peace promotion and countering violent extremism (CVE) in the West Africa region. | Democracy, Human Rights, and Governance | \$4M - \$9.99M | TBD | | Contract | N/A | 2017 | 9/29/2017 | 5/31/2017 | 5 years | | Overseas | 4/18/2017 | |
| Guatemala | Indyra Gonzalez | Community Engagement for Peacebuilding Project (DG/CARSI&DV) (Formerly listed as "Community Engagement for Conflict Transformation Project") | The purpose of the project is to reduce social conflict and improve social cohesion in Guatemala's Western Highlands Region. The project seeks to bring together diverse sectors and stakeholders within communities in the Western Highlands to identify and address the main drivers of social conflict at the familial, community, and municipal levels. Through a rigorous community-based development (CBD) approach, the project will actively engage community members as participants and leaders in transforming conflict, restoring the social fabric, and building peace in their communities. | Democracy, Human Rights, and Governance | \$25M - \$49.99M | TBD | | Cooperative Agreement | N/A | 2017 | 11/30/2017 | 6/27/2017 | 5 years | Change in Anticipated Solicitation Date | Overseas | 7/13/2017 | |
| Guatemala | Telma Paz | Harnessing Emerging Political Leadership for an Accountable Guatemala (Formerly listed as Emerging Political Leadership for a Secure Guatemala (DG/CARSI)) | The Harnessing Emerging Political Leadership for a Secure and Accountable Guatemala Project will be designed to incorporate youth from at-risk, high violence, urban marginalized communities that lack opportunities and youth who have been inspired by the political crisis to take a more active political role, with the goal of developing an inclusive, representative next generation of civil society and political leaders. | Democracy, Human Rights, and Governance | \$41990 | \$25M - \$49.99M | TBD | Cooperative Agreement | N/A | 2017 | 7/21/2017 | 2/10/2017 | 5 years | RFA-520-17-000002 | Combination of Changes | Overseas | 7/13/2017 |

| | | | | | | | | | | | | | | | | | |
|-----------|-------------------------------|--|---|---|------------------|-----------------------|-----------------------------------|-----------------------------------|------|------------|------------|-----------|-------------------|---|---|-----------|-----------|
| Guatemala | Fabiola Loy | Metrics Project (formerly known as Monitoring and Evaluation Program) | Monitoring, Evaluation, and Learning support services contract to support USAID/Guatemala's learning agenda across the Mission portfolio. | Management | \$4M - \$9.99M | DevTech Systems | Contract | N/A | 2017 | 4/30/2018 | 7/31/2017 | 5 years | | Combination of Changes | Overseas | 7/13/2017 | |
| Guatemala | Indyra Gonzalez | National Institution Strengthening for Accountable Governance | Provide technical assistance and capacity building to increase the effectiveness of public administration and financial management systems and processes within key GOG institutions; improve the capacity of public institutions to responsibly, equitably, and effectively fulfill their mandate; and increase civil society participation, advocacy, and oversight in government decision making. | Democracy, Human Rights, and Governance | \$25M - \$49.99M | DAI Global LLC | Contract | N/A | 2017 | 3/15/2018 | 8/18/2017 | 5 years | | Change in Anticipated Solicitation Date | Overseas | 7/13/2017 | |
| Guatemala | Carolina Villegas | Protecting Endangered Flora and Fauna in Guatemala. Formerly announced as "Combating Wildlife Trafficking" | This five-year project will build national capacity to improve management and governance throughout Guatemala's System of Protected Areas (SIGAP), and pilot interventions in three protected areas: Maya Biosphere Reserve, Sierra de las Minas Biosphere Reserve, and marine protected areas along the Pacific Coast. | Environment and Global Climate Change | \$41990 | \$10M - \$24.99M | TBD | Contract | TBD | 2018 | 3/30/2018 | 5/26/2017 | 5 years | SOL-520-17-000002 | Combination of Changes | Overseas | 7/17/2017 |
| Guatemala | Carolina Villegas | Sustainable Forest Management and Water Activity | Support Guatemala to develop a comprehensive approach to mitigate and adapt to climate change by improving natural resource management, building technical and institutional capacity, and supporting the implementation of legal and policy frameworks. | Environment and Global Climate Change | \$25M - \$49.99M | | To Be Determined (TBD) | N/A | 2018 | 9/28/2018 | 8/31/2017 | 5 years | | Combination of Changes | Overseas | 4/19/2017 | |
| Guinea | Hamed Cisse | Guinea Fiscal Accountability Support (Local Solution) | New Cooperative Agreement to a local Guinean entity supported by the Fiscal Transparency Fund for the implementation of the Guinea Fiscal Accountability Support. The purpose of the activity is to ensure effective budget oversight, including budget publication, monitoring and reporting, and increase citizens' participation as legitimate partners in the budget process. | Democracy, Human Rights, and Governance | \$41990 | \$500,000 - \$999,999 | TBD | Cooperative Agreement | N/A | 2017 | 8/30/2017 | 6/30/2016 | 2 years | | New Opportunity Not Previously Forecasted | Overseas | 7/05/2017 |
| Guinea | Abdullahi Sadiq & Hamed Cisse | Presidential Malaria Initiative-Follow On Activity | New competitive follow-on award for implementing the Presidential Malaria Initiative currently implemented under Stop Palu | Global Health | \$41990 | \$25M - \$49.99M | TBD | Cooperative Agreement | N/A | 2017 | 10/31/2017 | 4/15/2017 | 5 years | TBD | New Opportunity Not Previously Forecasted | Overseas | 7/05/2017 |
| Haiti | Sandra Ricot | Health Information Systems (HIS) | The goal of this project is to provide support to the Government of Haiti's System d'Information Sanitaire Nationale Unique (SISNU), which is an overarching comprehensive health management information system that tracks multiple indicators across a variety of health-related issues from health institutions nationwide." | Global Health | \$10M - \$24.99M | | Cooperative Agreement | N/A | 2017 | 7/21/2017 | 2/22/2017 | 5 years | | Change in Anticipated Solicitation Date | Overseas | 1/31/2017 | |
| Haiti | Sandra Ricot | Health Service Delivery Project | The overall purpose of the five-year integrated Health Service Delivery (HSD) project is to improve the health status of communities across Haiti's 10 departments. Implementation of HSD is expected to incrementally advance the Government of Haiti's ability to support sustained delivery of quality primary health care services. | Global Health | \$50M - \$99.99M | | Cooperative Agreement | N/A | 2017 | 9/30/2017 | 5/15/2017 | | | New Opportunity Not Previously Forecasted | Overseas | 4/26/2017 | |
| Haiti | Sandra Ricot | Ranfose Abitid Nitrisyon pou Fe Ogmante Sante (RANFOSE) | RANFOSE will increase the availability of high-quality, fortified staple foods across the country by expanding the local production of fortified foods, ensuring the efficient and wide-spread distribution of these foods and providing clear, consistent and useful messaging for wholesale and retail consumers on the value and safety of fortified foods | Global Health | \$4M - \$9.99M | | Cooperative Agreement | N/A | 2017 | 7/28/2017 | 11/15/2016 | 4 years | | Change in Award Date | Overseas | 1/31/2017 | |
| Haiti | | SME Investment Mobilization Platform | | Economic Growth and Trade | \$10M - \$24.99M | | To Be Determined (TBD) | N/A | 2018 | 11/30/2017 | 8/30/2017 | | | New Opportunity Not Previously Forecasted | Overseas | 7/05/2017 | |
| Haiti | Launa Lherisson | USAID Haiti WASH Project | Task Order (TO) under the Water and Development Indefinite Delivery Indefinite Quantity (IDIQ) contract for the implementation of USAID's new five-year Haiti Water, Sanitation, and Hygiene Project. | Water and Sanitation | \$25M - \$49.99M | | Task Order/Delivery Order (TO/DO) | N/A | 2017 | 8/18/2017 | 5/12/2017 | 5 years | | | Overseas | 5/11/2017 | |
| Honduras | MReyes | Civil Society and Media Activity | Transparency Anti-Corruption | Democracy, Human Rights, and Governance | \$41990 | \$10M - \$24.99M | N/A | To Be Determined (TBD) | N/A | 2017 | 12/31/2017 | 9/30/2017 | 4 years | TBD | Change in Anticipated Solicitation Date | Overseas | 6/29/2017 |
| Honduras | Claudia Figueroa | DO1 Governance for Citizen Security | Community and municipal development for citizen security; in support of DO1 "Citizen security increased for vulnerable populations in urban, high-crime areas." under the Making Cities Work IDIQ. | Democracy, Human Rights, and Governance | \$41990 | \$10M - \$24.99M | N/A | Task Order/Delivery Order (TO/DO) | TBD | 2017 | 9/30/2017 | 3/10/2017 | 4 years | TBD | Combination of Changes | Overseas | 4/17/2017 |
| Honduras | MReyes | Public Financial Management & Public Accountability Activity | Task Order under the Public Financial Management IDIQ | Democracy, Human Rights, and Governance | \$4M - \$9.99M | N/A | Task Order/Delivery Order (TO/DO) | N/A | 2017 | 9/29/2017 | 6/26/2017 | 3 years | SOL-522-17-000009 | Change in Anticipated Solicitation Date | Overseas | 6/27/2017 | |
| India | Charushila Lal | INDIA PARTNERSHIPS PROGRAM APS 2.0 | This Annual Program Statement (APS) 2.0 for the India Partnerships Program (IPP) is USAID/India's invitation to potential Resource Partners. These are private sector businesses (particularly Indian private businesses), foundations, financial institutions, entrepreneurs, investors, philanthropists, and others that can identify and suggest ways to utilize their financial resources to collaborate with USAID/India. This invitation is equally extended to potential public sector partners (e.g., the Government of India, public companies, as well as other bilateral and multilateral donors). The APS is also USAID/India's invitation to prospective Implementing Partners (e.g., NGOs, private sector concerns, and others) who can engage and work with Resource Partners. USAID/India encourages Indian implementing organizations (for-profit and not-for-profit non-governmental organizations) and non-traditional Indian development partners, to reach out to Resource Partners, Indian or otherwise, and explore ways in which collaboration with USAID/India might help advance shared development goals. | Water and Sanitation | \$10M - \$24.99M | N/A | Cooperative Agreement | N/A | 2017 | 9/29/2017 | 3/31/2016 | 5 years | APS-386-16-000001 | | Overseas | 7/13/2017 | |
| India | Sumit Dutta | INDIA PARTNERSHIPS PROGRAM APS 2.0 | This Annual Program Statement (APS) 2.0 for the India Partnerships Program (IPP) is USAID/India's invitation to potential Resource Partners. These are private sector businesses (particularly Indian private businesses), foundations, financial institutions, entrepreneurs, investors, philanthropists, and others that can identify and suggest ways to utilize their financial resources to collaborate with USAID/India. This invitation is equally extended to potential public sector partners (e.g., the Government of India, public companies, as well as other bilateral and multilateral donors). The APS is also USAID/India's invitation to prospective Implementing Partners (e.g., NGOs, private sector concerns, and others) who can engage and work with Resource Partners. USAID/India encourages Indian implementing organizations (for-profit and not-for-profit non-governmental organizations) and non-traditional Indian development partners, to reach out to Resource Partners, Indian or otherwise, and explore ways in which collaboration with USAID/India might help advance shared development goals. | Agriculture and Food Security | \$1M - \$3.99M | N/A | Cooperative Agreement | N/A | 2017 | 9/29/2017 | 3/31/2016 | 5 years | APS-386-16-000001 | | Overseas | 7/13/2017 | |
| India | TBD | INDIA PARTNERSHIPS PROGRAM APS 2.0 | This Annual Program Statement (APS) 2.0 for the India Partnerships Program (IPP) is USAID/India's invitation to potential Resource Partners. These are private sector businesses (particularly Indian private businesses), foundations, financial institutions, entrepreneurs, investors, philanthropists, and others that can identify and suggest ways to utilize their financial resources to collaborate with USAID/India. This invitation is equally extended to potential public sector partners (e.g., the Government of India, public companies, as well as other bilateral and multilateral donors). The APS is also USAID/India's invitation to prospective Implementing Partners (e.g., NGOs, private sector concerns, and others) who can engage and work with Resource Partners. USAID/India encourages Indian implementing organizations (for-profit and not-for-profit non-governmental organizations) and non-traditional Indian development partners, to reach out to Resource Partners, Indian or otherwise, and explore ways in which collaboration with USAID/India might help advance shared development goals. | Global Health | \$10M - \$24.99M | N/A | Cooperative Agreement | N/A | 2017 | 9/29/2017 | 3/31/2016 | 5 years | APS-386-16-000001 | | Overseas | 7/13/2017 | |

| | | | | | | | | | | | | | | | | | | | |
|-----------------|---------------------------------|--|---|---|--------|-----------------------|-----------------|-----------------------------------|-----|--|------|------------|------------|---------|-------------------|--|---|----------|-----------|
| Indonesia | Sabrina Simanjuntak | ASEAN Economic Integration Support Activity | The goal of the ASEAN Economic Integration Support project (title TBD) is to strengthen institutions to support trade and investment facilitation in goods and services within the ASEAN Economic Community (AEC) and its trading partners. Building on previous USAID projects, this project will work with other U.S. Government economic agencies and initiatives, as well as with private sector partners, to improve and harmonize policy and standards and reduce barriers to increased trade and investment within ASEAN and between ASEAN and the global economy, including the United States. The project will support increased integration of science, technology and innovation into economic policies and practices as well as increased access and engagement of ASEAN citizens—particularly youth, women, and small businesses—in economic prosperity. | Economic Growth and Trade | | \$10M - \$24.99M | | Contract | TBD | | 2018 | 9/20/2018 | 12/01/2017 | | | | New Opportunity Not Previously Forecasted | Overseas | 7/13/2017 |
| Indonesia | TBD | DRG - CVE Activity (title TBD) | CVE activity in design | Democracy, Human Rights, and Governance | | \$10M - \$24.99M | | To Be Determined (TBD) | N/A | | 2018 | 9/30/2018 | 2/15/2018 | | | | New Opportunity Not Previously Forecasted | Overseas | 7/13/2017 |
| Indonesia | Yulian Christanti | HEA - TB Private Sector Activity | Improving TB case detection, treatment and cure across Indonesia and reducing the TB burden of disease in Indonesia through partnering with private providers. | Global Health | | \$10M - \$24.99M | None | To Be Determined (TBD) | N/A | | 2019 | 12/14/2018 | 1/22/2018 | 5 years | | | New Opportunity Not Previously Forecasted | Overseas | 7/13/2017 |
| Jordan | Kayyal, Rima | EDE - Creating Economic and Employment Opportunities through Partnerships (CEEO) | EDE - Creating Economic and Employment Opportunities through Partnerships (CEEO) | Economic Growth and Trade | | \$25M - \$49.99M | N/A | Contract | N/A | | 2017 | 2/28/2018 | 9/14/2017 | 5 years | | | Cancellation | Overseas | 6/14/2017 |
| Jordan | Arwa Ghanma | EDY - Enhancing School Management and Planning under the Global Architect-Engineer Services II IQC | Improve the time and budget management and overall quality of the school environment in Jordan by building the planning, oversight and operation and maintenance capabilities of the Ministries of Education and Public Works and Housing. | Education | | \$4M - \$9.99M | N/A | Task Order/Delivery Order (TO/DO) | N/A | | 2017 | 1/02/2018 | 9/03/2017 | 4 years | | | Change in Anticipated Solicitation Date | Overseas | 7/13/2017 |
| Jordan | Diah, Beatrice | WRE - Construction & Operations Management Task Order under Global Architect-Engineer Services II IDIQ | Consolidated A&E Award for Construction and Operations Management | Water and Sanitation | | \$25M - \$49.99M | N/A | Task Order/Delivery Order (TO/DO) | N/A | | 2018 | 3/20/2018 | 10/30/2017 | 5 years | | | | Overseas | 7/18/2017 |
| Kenya | Nancy Amayo | Afya County and National Support Program | The new activity, referred to as Afya County and National Support Program covering the national Ministry of Health level and four counties (Kitui, Migori, Kisumu and Kakamega) is part of USAID/KEA's new health program. This activity aims to address the health of Kenyan women, children and adolescents through a life course approach. | Global Health | | \$50M - \$99.99M | | Cooperative Agreement | N/A | | 2017 | 9/01/2017 | 3/15/2017 | 5 years | RFA-615-17-000002 | | Combination of Changes | Overseas | 4/11/2017 |
| Kenya | Anne Karanja | Deputy PEPFAR Coordinator | Deputy President's Emergency Plan for Aids Relief (PEPFAR) Coordinator Position | Global Health | | \$150,000 - \$499,999 | Hanna Dagnachew | Personal Services Contract (PSC) | N/A | | 2017 | 9/30/2017 | 5/31/2017 | 2 years | TBD | | Change in Anticipated Solicitation Date | Overseas | 4/12/2017 |
| Kenya | Charity Igweta | Kenya Feed the Future (FTF) Crop and Dairy Market Systems Development Activity | USAID/Kenya and East Africa's (KEA's) Office of Economic Growth (OEG) is issuing a five-year, \$50 million Request for Applications (RFA) for USAID/KEA's Crops and Dairy Market Systems Development Activity. This activity is part of an inter-related suite of activities issued by USAID/KEA under the Global Food Security Strategy (GFSS), using shared approaches in different geographic areas. The suite includes: the Crop and Dairy Market Systems Development Activity (in western and eastern Kenya with potential geographic shift based on information gathered during implementation); Livestock Market Systems Development Activity (in northern Kenya), and the Kenya Investment Mechanism Activity (KIM), which is national in scope. This suite of activities will aim to advance the objectives of GFSS: inclusive and sustainable agriculturally-led economic growth, strengthened resilience among people and systems, and a well-nourished population, especially women and children. The activity will support the Kenyan people, and also contribute towards enhancing economic opportunities and security for the American people. | Agriculture and Food Security | | \$50M - \$99.99M | | Cooperative Agreement | TBD | | 2017 | 9/29/2017 | 6/23/2017 | 5 years | | | | Overseas | 7/18/2017 |
| Kenya | Ketan Sood | Kenya Feed the Future (FTF) Livestock Market Systems Development Activity | A five-year, Leader with Associates (LWA) with an estimated ceiling of \$95 million. This is USAID/KEA's Feed the Future (FTF) Activity in Northern Kenya. This LWA will support FTF programming in Kenya's northern counties. USAID anticipates awarding the Leader and 2 initial Associate Awards at the same time, for a combined total initial amount of between \$55-\$65 million. Its purpose is to enable people, households and communities to escape poverty and chronic vulnerability and strengthen their resilience so they can do so sustainably, in the face of complex risk and recurrent shocks and stresses. | Agriculture and Food Security | | \$50M - \$99.99M | | Leader with Associate Award (LWA) | N/A | | 2017 | 9/29/2017 | 6/23/2017 | 5 years | | | Change in Anticipated Solicitation Date | Overseas | 6/15/2017 |
| Kenya | Wacu Kiragu | Kenya Investment Mechanism | The Kenya Investment Mechanism is estimated to be a \$24m activity. The purpose of the project is to promote private sector growth for development gains. In simplified terms, the effort looks to identify small business (and larger when applicable) and entrepreneurs, and mobilize all forms of capital with technical assistance and transaction advisory services—both by itself and in partnership with other USAID programming—to seed enterprise growth at scale. | Agriculture and Food Security | | \$10M - \$24.99M | TBD | Contract | N/A | | 2017 | 9/29/2017 | 5/23/2017 | 5 years | | | Change in TEC | Overseas | 5/24/2017 |
| Kenya | Stephen Wachira | Kenya Strategic Information at the County Level Program | Strategic Information at the County Level. | Global Health | | \$10M - \$24.99M | | Cooperative Agreement | N/A | | 2017 | 10/31/2017 | 6/20/2017 | 5 years | TBD | | Combination of Changes | Overseas | 6/12/2017 |
| Kosovo | Dukagjin Hasani | Local Effective Governance (LEGO) | Municipal governance activity focused on improving service delivery within the municipalities and improving participation from non-majority communities. | Democracy, Human Rights, and Governance | 541990 | \$10M - \$24.99M | N/A | Contract | TBD | | 2017 | 11/13/2017 | 8/15/2017 | 5 years | TBD | | New Opportunity Not Previously Forecasted | Overseas | 7/17/2017 |
| Kosovo | Urime Abyli | Municipal Competitiveness Index | Assessment | Economic Growth and Trade | | \$500,000 - \$999,999 | | Contract | N/A | | 2017 | 9/15/2017 | 5/15/2017 | 2 years | TBD | | Change in Anticipated Solicitation Date | Overseas | 4/18/2017 |
| Kosovo | Dukagjin Hasani | New Civil Society Award | New Civil Society Award | Democracy, Human Rights, and Governance | 561990 | \$1M - \$3.99M | N/A | To Be Determined (TBD) | N/A | | 2017 | 3/22/2018 | 9/22/2017 | 3 years | TBD | | New Opportunity Not Previously Forecasted | Overseas | 4/06/2017 |
| Kyrgyz Republic | Aliya Baioralova | USAID Youth Development Activity in the Kyrgyz Republic | USAID Kyrgyz Republic seeks to provide young people with opportunities to develop life skills and technical skills to enable them to more actively participate in civic life and contribute to the development of their communities. | Democracy, Human Rights, and Governance | | \$4M - \$9.99M | TBD | Cooperative Agreement | N/A | | 2017 | 9/30/2017 | 5/04/2017 | 5 years | TBD | | | Overseas | 5/10/2017 |
| Liberia | Cooper, Thomatta C. | Phase 2 Beyond the Grid President's Young Professional Program (PYPP) | Follow on of Beyond the Grid energy power activities | Economic Growth and Trade | | \$1M - \$3.99M | TBD | To Be Determined (TBD) | N/A | | 2018 | 3/31/2018 | 11/30/2017 | | TBD | | New Opportunity Not Previously Forecasted | Overseas | 7/18/2017 |
| Liberia | Mary Mwadime | President's Young Professional Program (PYPP) | President's Young Professional Program (PYPP) | Education | | \$150,000 - \$499,999 | | Fixed Amount Award (FAA) | N/A | | 2017 | 5/30/2017 | 4/18/2017 | 2 years | | | New Opportunity Not Previously Forecasted | Overseas | 4/19/2017 |
| Liberia | Mary Wambugu | TBD | Construction Management and Inspection Services (CMIS) (Local Organizations- Full and Open) | Economic Growth and Trade | | \$500,000 - \$999,999 | | Contract | N/A | | 2017 | 8/31/2017 | 7/31/2017 | 2 years | TBD | | New Opportunity Not Previously Forecasted | Overseas | 7/18/2017 |
| Madagascar | Verohantana Iaina Rabemanantsoa | Site-based conservation (Mikajy) | Site-based interventions to improve management of key ecosystems, provide sustainable livelihood options and improve natural resource governance at the community level | Environment and Global Climate Change | | \$10M - \$24.99M | TBD | Contract | N/A | | 2017 | 12/29/2017 | 6/13/2017 | 5 years | | | | Overseas | 7/06/2017 |
| Madagascar | Sandy Solofonirina | Total Market Initiative for Health Product Supply in Madagascar (TMI-HPS) | Full and open competition award for ISM follow-on 1 | Global Health | | \$50M - \$99.99M | TBD | Contract | N/A | | 2017 | 3/30/2018 | 6/19/2017 | 5 years | TBD | | New Opportunity Not Previously Forecasted | Overseas | 5/30/2017 |
| Malawi | Bernadette Daluz | Malawi Agricultural Policy and Implementation Activity (MAP) | Improve the enabling environment for agricultural development and investment with emphasis on, but not limited to, the development and implementation of key agriculture related policies and reforms (under local APS) | Agriculture and Food Security | 541990 | \$1M - \$3.99M | TBD | To Be Determined (TBD) | N/A | | 2018 | 3/30/2018 | 10/31/2017 | | | | Combination of Changes | Overseas | 7/12/2017 |
| Malawi | Svitlana Shkulova | Printing and distribution of Textbooks and printing of supplementary readers | Printing and distribution of English Std 4, reprints for Std 1-4 English and Chichewa Textbooks and printing of supplementary readers limited to local organizations | Education | 541990 | \$4M - \$9.99M | TBD | Contract | N/A | | 2017 | 8/31/2017 | 5/08/2017 | 2 years | SOL-612-17-000009 | | Combination of Changes | Overseas | 7/13/2017 |
| Mali | Cheick Oumar Coulibaly | Mali 2018 Elections Support | Provide assistance to the Malian Government in organizing the 2018 presidential legislative and commune elections | Democracy, Human Rights, and Governance | | \$4M - \$9.99M | N/A | Cooperative Agreement | N/A | | 2017 | 2/12/2018 | 8/31/2017 | 2 years | | | New Opportunity Not Previously Forecasted | Overseas | 7/11/2017 |

| | | | | | | | | | | | | | | | | | |
|--|-----------------------------------|--|---|---|---------|-----------------------|-----------------------------|---|-------------------|------|------------|------------|------------|-----------------------|---|------------|-----------|
| Mali | Aminata Kanta | Performance Evaluation of the Behavior Change and Communication / Service Delivery Projects | Mid-Term Performance Evaluation of the Behavior Change and Communication / Service Delivery Projects | Global Health | \$61990 | \$150,000 - \$499,999 | N/A | Contract | N/A | 2017 | 12/19/2017 | 9/29/2017 | 4-6 months | N/A | New Opportunity Not Previously Forecasted | Overseas | 7/13/2017 |
| Mali | Cheick Omar Coulibaly | USAID/Mali Peace & Stabilization Project | Further transition out of the emergency assistance phase into more longer-term, scalable, and sustainable community-driven peacebuilding, stabilization, and recovery activities in conflict-affected areas and areas at risk of conflict. | Democracy, Human Rights, and Governance | | \$10M - \$24.99M | N/A | Contract | N/A | 2017 | 3/26/2018 | 9/01/2017 | 5 years | | New Opportunity Not Previously Forecasted | Overseas | 4/19/2017 |
| Morocco | Salya Yacoubi | Electoral Processes and Citizen Engagement project | This activity will further citizens' participation and engagement in civic life, particularly focusing on women, youth and underrepresented people, while continuing to improve the ability of political parties and elected officials to meet the needs of the Moroccan people. | Democracy, Human Rights, and Governance | | \$1M - \$3.99M | N/A | Cooperative Agreement | N/A | 2018 | 12/01/2017 | 9/01/2017 | 2 years | | New Opportunity Not Previously Forecasted | Overseas | 7/10/2017 |
| Morocco | Yacoubi, Salya | Follow on activity for HICD/IDRT | Follow on activity for HICD/IDRT | Education | | \$1M - \$3.99M | N/A | Task Order/Delivery Order (TO/DO) | N/A | 2018 | 6/01/2018 | 10/02/2017 | | | New Opportunity Not Previously Forecasted | Overseas | 7/10/2017 |
| Morocco | Salya Yacoubi | Mid Term Evaluation - Civil Society Strengthening Program (CSSP) | CSSP mid-term evaluation. USAID/Morocco intends to conduct a mid-term performance evaluation of its Civil Society Strengthening Program (CSSP) which contributes directly to the Mission's Democracy and Governance Intermediate Result 1. "Increased civil society contribution to the public policy process". This evaluation will serve the following purposes: 1. To provide the Mission with concrete evidence regarding to what extent CSSP achieved its goals at all levels of the results framework. 2. Determine any recommended course adjustments in the ongoing program and CSSP's management structure. | Democracy, Human Rights, and Governance | | \$150,000 - \$499,999 | N/A | Task Order/Delivery Order (TO/DO) | N/A | 2018 | 11/01/2017 | 7/24/2017 | 1-3 months | | New Opportunity Not Previously Forecasted | Overseas | 7/17/2017 |
| Morocco | Yacoubi, Salya | Mid-term evaluation of Reading For Success Project | Mid-term evaluation of Reading For Success Project | Education | | \$500,000 - \$999,999 | N/A | Task Order/Delivery Order (TO/DO) | N/A | 2018 | 6/01/2018 | 10/02/2017 | | | New Opportunity Not Previously Forecasted | Overseas | 7/10/2017 |
| Morocco | Yacoubi, Salya | Quality assurance for expansion of IDRCT activities (External M&E support) | Quality assurance for expansion of IDRCT activities (External M&E support) | Education | | \$0 - \$149,999 | N/A | Purchase Order | N/A | 2018 | 1/01/2018 | 10/02/2017 | | | New Opportunity Not Previously Forecasted | Overseas | 7/03/2017 |
| Morocco | Yacoubi, Salya | USAID Career Center Mid Term Evaluation | USAID Career Center Mid Term Evaluation under IDIQ PPL EVAL-ME | Economic Growth and Trade | | \$150,000 - \$499,999 | N/A | Task Order/Delivery Order (TO/DO) | N/A | 2017 | 9/25/2017 | 7/17/2017 | 1-3 months | AID-SOL-OAA-14-000054 | New Opportunity Not Previously Forecasted | Overseas | 7/10/2017 |
| Mozambique | Judite Caetano | Efficiencies for Clinical HIV Outcomes Activity (ECHO) | The purpose of Efficiencies for HIV/AIDS Clinical Outcomes (ECHO) is to reduce HIV mortality, morbidity and transmission, while strengthening the capacity of the Ministry of Health to deliver quality HIV/AIDS services across the continuum of care. | Global Health | \$41990 | \$300M - \$499.99M | N/A | Contract | N/A | 2017 | 9/28/2018 | 9/14/2017 | 9 years | | Combination of Changes | Overseas | 6/12/2017 |
| Nepal | Ram Gurung | Nepal Community Reconstruction Program IDIQ | The primary objective of the Indefinite Delivery Indefinite Quantity (IDIQ) contract is to reconstruct or rehabilitate health centers, schools, and other public facilities damaged, destroyed, or otherwise affected by the April 25, 2015 earthquake, in support of the development objectives of USAID/Nepal related to health, education, democracy and governance, economic growth, and humanitarian assistance. The source/nationality country code for this procurement will be 935. This is required/allowed under ADS 221. | Working in Crises and Conflict | 236220 | \$100M - \$299.99M | TBD | Indefinite Delivery Indefinite Quantity Contract (IDIQ) | N/A | 2017 | 7/14/2017 | 3/15/2017 | 5 years | | Combination of Changes | Overseas | 4/18/2017 |
| Nigeria | Kingsley Ebule | Agri-Business Investment Project | The Agribusiness activity will strengthen the business enabling environment to promote private sector investment in agriculture in four broad but inter-related areas a) promote smart and efficient regulation in agriculture; b) expand access to finance by mitigating credit risks of agribusinesses and supporting the growth of innovative financing schemes; c) provide firm level assistance to agribusinesses to strengthen their readiness to expand and scale and; d) integrate various cross-cutting themes into all Agribusiness activities. | Economic Growth and Trade | | \$10M - \$24.99M | TBD | Contract | TBD | 2017 | 2/28/2018 | 6/01/2017 | 5 years | | Change in Anticipated Solicitation Date | Overseas | 5/11/2017 |
| Nigeria | Kingsley Ebule | Agriculture Competitiveness (AgCompete) Project | The Agriculture Competitiveness Project is to strengthen agriculture productivity and profitability of smallholder farmers. The Project comprises three main components: (i) design of the Agriculture Competitiveness Fund for private sector partnerships and funding to catalyze technological innovations; (ii) administration of the Agriculture Competitiveness Fund to develop private sector partnerships and provide grants; and (iii) technical assistance that directly supports, coordinates, and organizes qualifying recipients (i.e., partners and grantees) to achieve the Mission's food security objectives. The Agriculture Competitiveness Project will contribute to the Mission's Feed the Future strategy, which looks to improve agriculture competitiveness of smallholder farmers in Nigeria. | Agriculture and Food Security | | \$50M - \$99.99M | TBD | Contract | TBD | 2017 | 4/18/2018 | 7/28/2017 | 5 years | | Change in Award Date | Overseas | 6/15/2017 |
| Nigeria | Kingsley Ebule | Rural Resilience | Increased resilience of vulnerable households, in Nigeria. Recent data suggest that the national poverty rate using the official Nigerian poverty line is 33.1 percent. The vulnerability of households in the northern zones of the country is further exacerbated by climate change impacts. | Economic Growth and Trade | | \$25M - \$49.99M | TBD | Cooperative Agreement | TBD | 2017 | 11/01/2017 | 7/31/2017 | | | Change in Anticipated Solicitation Date | Overseas | 5/18/2017 |
| Nigeria | Faruk Sulaiman | State-to-State Local Governance Project | State-to-State Local Governance | Democracy, Human Rights, and Governance | | \$25M - \$49.99M | TBD | Contract | TBD | 2018 | 3/01/2018 | 6/30/2017 | | | Change in Anticipated Solicitation Date | Overseas | 5/11/2017 |
| Office of Acquisition and Assistance (M/OAA) | Abdulaziz Yousof | Professional Services for M/OAA | Provide administrative and clerical support services for the M Bureau and Office of Acquisition and Assistance | Management | | \$4M - \$9.99M | | Contract | 8(a) set-aside | 2017 | 9/29/2017 | 7/28/2017 | 5 years | | New Opportunity Not Previously Forecasted | Washington | 6/27/2017 |
| Office of Acquisition and Assistance (M/OAA) | Nayo Tolbert | Promoting Excellence in Private Sector Engagement (PEPSE) New LEAP III (Learning, Evaluation and Analysis Project) | Procure communication services, technical services, institutional support services for private partnerships to achieve sustainable development impact, public-private partnership building services, and surge capacity | U.S. Global Development Lab | \$41611 | \$10M - \$24.99M | | Contract | Total set-aside | 2017 | 6/15/2017 | 3/15/2017 | 5 years | SOL-OAA-17-00006 | Change in Fiscal Year | Washington | 4/19/2017 |
| Office of Economic Policy (E3/EP) | Patrice Lee CO Jennifer Armstrong | New LPFM III Task Order (Leadership in Public Financial Management) | LEAP III - Will increase access to rigorous, independent technical evaluation and analysis within and beyond USAID - finalizing PAD | Economic Growth and Trade | \$41990 | \$10M - \$24.99M | TBD | Contract | TBD | 2018 | 12/30/2017 | 6/30/2017 | 5 years | | New Opportunity Not Previously Forecasted | Washington | 4/19/2017 |
| Office of Economic Policy (E3/EP) | Shannon White | New LPFM III Task Order - Leadership in Public Financial Management | New LPFM III Task Order - Leadership in Public Financial Management | Economic Growth and Trade | \$41990 | \$25M - \$49.99M | TBD | Task Order/Delivery Order (TO/DO) | N/A | 2018 | 5/07/2018 | 1/15/2018 | 5 years | | | Washington | 4/18/2017 |
| Office of Economic Policy (E3/EP) | Shannon White | New PFM II IDIQ | PFM II IDIQ Public Financial Management follow on. | Economic Growth and Trade | \$41990 | \$300M - \$499.99M | TBD | Indefinite Delivery Indefinite Quantity Contract (IDIQ) | Partial set-aside | 2018 | 12/22/2017 | 5/15/2017 | 5 years | | | Washington | 4/18/2017 |
| Office of Education (E3/ED) | Hillary Marshall | Data and Evidence for Education Programs (DEEP) | Data and Evidence for Education Programs (DEEP) (previously listed on the forecast as TIDE). Includes collecting, analyzing and reporting data to measure progress toward the goals of the Education Strategy | Education | | \$10M - \$24.99M | N/A This is a new activity. | To Be Determined (TBD) | TBD | 2018 | 11/28/2017 | 9/01/2017 | | | Change in Small Business Set-Aside | Washington | 5/23/2017 |
| Office of Education (E3/ED) | Hillary A. Marshall | Training and Exchange Automated Management System (TEAMS) | Training and Exchange Automated Management System (TEAMS) - System Development | Management | | \$10M - \$24.99M | | GSA Task/Delivery Order (GSA TO/DO) | Total set-aside | 2017 | 9/30/2017 | 7/14/2017 | | SOL-OAA-17-000104 | | Washington | 7/15/2017 |
| Office of Energy & Infrastructure (E3/EI) | Selam Demisse | Energy II IDIQ | Follow-on award to the Clean Energy IDIQ | Environment and Global Climate Change | | \$500M - \$749.99M | TBD | Indefinite Delivery Indefinite Quantity Contract (IDIQ) | Partial set-aside | 2018 | 12/30/2017 | 6/30/2017 | 5 years | | | Washington | 5/17/2017 |
| Office of Energy & Infrastructure (E3/EI) | Selam Demisse | Utility Partnership Program | Program to support global utility partnerships and enhance utility performance | Environment and Global Climate Change | | \$10M - \$24.99M | TBD | Cooperative Agreement | N/A | 2017 | 7/20/2017 | 2/01/2017 | | RFA-OAA-17-000007 | | Washington | 7/17/2017 |
| Office of Forestry & Biodiversity (E3/FAB) | Roxane Wiser | Partnership Facilitation Services for ROUTES and SEA SALT | The partnership requires the services of a neutral backbone organization to conduct three tasks: 1) organize, facilitate, and document partnership meetings; 2) maintain the partnership and facilitate bottlenecks between organizations; and 3) build collaboration and collective impact. | Environment and Global Climate Change | | \$500,000 - \$999,999 | New Requirement | Cooperative Agreement | 8(a) set-aside | 2017 | 8/31/2017 | 7/26/2017 | 3 years | | New Opportunity Not Previously Forecasted | Washington | 7/17/2017 |

| | | | | | | | | | | | | | | | | | |
|--|-----------------------|---|---|---|--------|-----------------------|---|---|-------------------|------|------------|-----------|--------------|-------------------|---|------------|-----------|
| Office of Forestry & Biodiversity (E3/FAB) | Sharon Baker | Sustaining Ecosystem Assets through a Seafood Alliance for Legality and Traceability (SEA SALT) | Sustaining Ecosystem Assets through a Seafood Alliance for Legality and Traceability (SEA SALT)* is to mobilize constituencies, expertise, and other resources to achieve traceability and transparency in seafood supply chains. | Environment and Global Climate Change | | \$4M - \$9.99M | TBD | Cooperative Agreement | N/A | 2017 | 8/15/2017 | 4/24/2017 | 5 years | RFA-OAA-17-000014 | Combination of Changes | Washington | 7/17/2017 |
| Office of Gender Equality & Women's Empowerment (E3/GEWE) | M/OAA/E3; Patrice Lee | USAID Gender Learning Strategy | This award is to assess Agency gender competencies and develop a Gender Learning Strategy for USAID staff. | Gender Equality and Women's Empowerment | | \$500,000 - \$999,999 | TBD | Task Order/Delivery Order (TO/DO) | N/A | 2017 | 7/10/2017 | 5/31/2017 | 10-12 months | | | Washington | 7/07/2017 |
| Office of Health Infectious Diseases & Nutrition (GH/HIDN) | C. Cooper | Advancing Progress in Malaria Service Delivery (ID) | The purpose of the contract is to provide implementation support services and technical assistance to countries to accelerate progress in comprehensive malaria facility and community service delivery including malaria case management, control of malaria in pregnancy, and other malaria drug-based interventions. | Global Health | | \$100M - \$299.99M | PATH | Contract | N/A | 2017 | 9/29/2017 | 4/18/2017 | 5 years | SOL-OAA-17-000043 | | Washington | 5/17/2017 |
| Office of Health Infectious Diseases & Nutrition (GH/HIDN) | M Crews | Child Blindness Program (MCHN) | This five-year program will provide direct funding and technical support to U.S.-based and non-U.S.-based organizations to expand the delivery of quality eye care services to vulnerable children and other populations with limited access to sight-saving services. It will implement the Congressionally-mandated child blindness directive which features prominently in USAID's multi-faceted approach to the eradication of preventable blindness. The new USAID Child Blindness Program (CBP) will further emphasize a service delivery focus, cultivate a learning agenda, and build the capacity of local organizations to implement large-scale pediatric eye care programs. | Global Health | | \$10M - \$24.99M | | Contract | 8(a) set-aside | 2018 | 5/12/2018 | 8/31/2017 | | | New Opportunity Not Previously Forecasted | Washington | 6/21/2017 |
| Office of Health Infectious Diseases & Nutrition (GH/HIDN) | Erica R. Bigelow | Infectious Disease Detection and Surveillance (IDDOS) (ID) | The purpose of this contract is to provide implementation support services and technical assistance to countries to develop or improve national diagnostic networks, laboratory systems and surveillance mechanisms capable of detecting and monitoring diseases of public health importance, and identifying antimicrobial resistance. Support will be in line with the Global Health Security Agenda, the U.S. Government Global Tuberculosis Strategy and other disease-specific diagnostic and surveillance strategies as indicated. | Global Health | 541990 | \$500M - \$99.99M | None | GSA Task/Delivery Order (GSA TO/DO) | N/A | 2017 | 9/29/2017 | 7/14/2017 | 5 years | SOL-OAA-17-000055 | New Opportunity Not Previously Forecasted | Washington | 6/30/2017 |
| Office of Health Infectious Diseases & Nutrition (GH/HIDN) | C Magill | Multi-Sectoral Nutrition Activity (MCHN) | Multi-Sectoral Nutrition Activity | Global Health | | \$300M - \$499.99M | | Contract | N/A | 2017 | 11/30/2017 | 4/13/2017 | 5 years | | Change in Anticipated Solicitation Date | Washington | 6/21/2017 |
| Office of Health Systems (GH/OHS) | A Asante | Medicines, Technologies, and Pharmaceutical Services (MTaPS) | This program is designed to strengthen country systems to ensure sustainable access to and appropriate use of safe, effective, quality-assured, affordable essential medicines and medicines-related services. | Global Health | | \$100M - \$299.99M | Incumbent-Management Systems for Health | Contract | N/A | 2018 | 3/01/2018 | 7/14/2017 | 5 years | TBD | Combination of Changes | Washington | 7/05/2017 |
| Office of Land Tenure & Resource Management (E3/LTRM) | Hillary Marshall | Communications, Evidence, and Learning (CEL) | Communications, Evidence, and Learning (CEL) | Environment and Global Climate Change | | \$10M - \$24.99M | N/A | To Be Determined (TBD) | TBD | 2018 | 5/30/2018 | 7/17/2017 | 5 years | | | Washington | 6/21/2017 |
| Office of Land Tenure & Resource Management (E3/LTRM) | Berneta Ellis | Integrated Land and Resource Governance (LRG) Task Order | *New Award* Land and Resource Governance (LRG) Task Order under STARR II IDIQ | Environment and Global Climate Change | 541990 | \$100M - \$24.99M | TBD | Task Order/Delivery Order (TO/DO) | Partial set-aside | 2018 | 3/29/2018 | 8/03/2017 | 5 years | SOL-OAA-17-000012 | Change in Anticipated Solicitation Date | Washington | 7/14/2017 |
| Office of Land Tenure & Resource Management (E3/LTRM) | Berneta Ellis | Land Technology Solutions (LTS) Mod. #1 | FY17 Land Technology Solutions (LTS) Mod. #1 | Environment and Global Climate Change | 541990 | \$1M - \$3.99M | SSG Advisors | Contract | 8(a) set-aside | 2017 | 6/30/2017 | 2/06/2017 | 3 years | SOL-OAA-17-000030 | Change in Award Date | Washington | 5/15/2017 |
| Office of Land Tenure & Resource Management (E3/LTRM) | Berneta Ellis | Strengthening Tenure and Resource Rights II (STARR II) | The purpose of this Indefinite Delivery, Indefinite Quantity contract is to deliver services in the land and resource governance sector in support of Development Objective One within USAID's Office of Land and Urban (LU) in the Bureau for Economic Growth, Education, and Environment (E3): improve land and resource governance and strengthen property rights for all members of society, especially women. | Environment and Global Climate Change | 541990 | \$500M - \$749.99M | TBD | Indefinite Delivery Indefinite Quantity Contract (IDIQ) | Partial set-aside | 2018 | 3/29/2018 | 8/03/2017 | 5 years | SOL-OAA-17-000012 | Change in Anticipated Solicitation Date | Washington | 7/14/2017 |
| Office of Management Policy, Budget, and Performance (M/MPBP) | TBD | New PSC Contract for M-MBP | New PSC to replace current PSC (AID-OAA-5-11-00049). This current award ends October 10, 2017. One base year with four option years. | Management | | \$150,000 - \$499,999 | | Personal Services Contract (PSC) | N/A | 2017 | 10/10/2017 | 4/03/2017 | 5 years | | | Washington | 4/13/2017 |
| Office of Professional Development & Management Services (E3/PDMS) | Hillary Marshall | New technical and administrative support staffing Contract | New technical and administrative support staffing Contract | Management | | \$10M - \$24.99M | NOVAD Management Consulting | Contract | 8(a) set-aside | 2018 | 12/03/2018 | 7/03/2017 | 5 years | | | Washington | 7/11/2017 |
| Office of Professional Development & Management Services (GH/PDMS) | Lesley Stewart | Global Health Technical Professionals (GHTP) | Institutional Support Contract (GH Fellows Follow-on) | Global Health | | \$100M - \$299.99M | PHI Incumbent | To Be Determined (TBD) | Total set-aside | 2018 | 3/31/2018 | 3/30/2017 | 5 years | TBD | Change in Anticipated Solicitation Date | Washington | 5/10/2017 |
| Office of Trade & Regulatory Reform (E3/TRR) | Roxane Wiser | Trade and Competitiveness Activity (TCA) | To support trade private sector development and eCommerce activities | Economic Growth and Trade | | \$1M - \$3.99M | TBD | Contract | 8(a) set-aside | 2017 | 9/20/2017 | 7/21/2017 | 5 years | | Change in Anticipated Solicitation Date | Washington | 7/17/2017 |
| Pakistan | Saadi Akhtar | Pakistan Capacity Development Services - IDIQ | The Pakistan Capacity Development Services will provide support to address the various critical fiduciary risks and needs of capacity building for direct and indirect partners and key institutions in Pakistan. These activities include execution of institutional assessments, capacity building, systems strengthening, and risk mitigation measures for direct and indirect implementing partners. PCDS will also address development of systems in the areas of management capacity, technical capacity, financial management, internal controls, procurement management, human resources management and monitoring and evaluation. | Management | 541990 | \$10M - \$24.99M | TBD | Indefinite Delivery Indefinite Quantity Contract (IDIQ) | N/A | 2017 | 12/15/2017 | 6/21/2017 | 4 years | SOL-391-17-000012 | | Overseas | 7/14/2017 |
| Pakistan | Aaqib Hameed | Pakistan Capacity Development Services - SB | The Pakistan Capacity Development Services will provide support to address the various critical fiduciary risks and needs of capacity building for indirect partners and key institutions in Pakistan. These activities include execution of research on public financial management issues, systems strengthening and technical support activities for indirect implementing partners. PCDS will also address development of systems in the areas of management capacity, technical capacity, financial management, internal controls, procurement management, human resources management and monitoring and evaluation. | Management | 541990 | \$4M - \$9.99M | TBD | Contract | Total set-aside | 2017 | 12/29/2017 | 6/21/2017 | 3 years | SOL-391-17-000013 | | Overseas | 7/14/2017 |
| Pakistan | Zee Waqar Khan | Sindh Enabling Environmental Activity(SEEA) | Sindh Enabling Environmental Activity(SEEA) is a four year, \$10 million activity with a goal to support policy development in Sindh. Replicating the successful model of the ongoing Punjab Enabling Environment Project (PEEP), SEEA will engage with Government of Sindh and private sector to focus on policy reforms to support agribusiness development. The activity will look at policy and regulations that will encourage private sector to step into the market enhance Sindh's competitiveness and create opportunities for private sector stakeholder to have a greater voice in the formulation of policy. Overall, the activity will support institutional capacity building in order to make policy and reforms beyond the life of the activity, while increasing the possibility to receive future on-budget support from USAID. | Agriculture and Food Security | 926140 | \$4M - \$9.99M | N/A | Contract | N/A | 2018 | 6/12/2018 | 9/17/2017 | 4 years | TBD | Cancellation | Overseas | 7/18/2017 |
| Peru | Jose Antonio Zarzar | Amazon Knowledge and Learning Platform | The overall objectives of the Program are to 1) support the adaptive management of USAID programs under the Amazon Vision, and 2) improve knowledge and evidence for the conservation of Amazon biodiversity and climate change mitigation services. | Environment and Global Climate Change | | \$10M - \$24.99M | | Contract | TBD | 2018 | 10/15/2018 | 1/15/2018 | 5 years | | New Opportunity Not Previously Forecasted | Overseas | 6/19/2017 |
| Peru | Jose Antonio Zarzar | Green Infrastructure for Water Security | The purpose of scaling-up Green Infrastructure (GI) in Peru as a strategy to regulate water supply. Achieving this purpose is contingent on resolving three primary areas of concern: (1) improving the enabling environment for GI adoption; (2) improving information generation and management for evidence-based decision-making on GI project planning, design and implementation; and (3) design, financing and successful implementation of GI projects that can serve as a model for replication. | Environment and Global Climate Change | | \$10M - \$24.99M | | Cooperative Agreement | N/A | 2018 | 1/15/2018 | 7/05/2017 | 5 years | | | Overseas | 7/06/2017 |
| Peru | Jose Antonio Zarzar | Promotion of Best Environmental and Social Management Practices. | The purpose of this activity is to facilitate multi-stakeholder agreement on Best Management Practices (BMPs) for the four priority sectors (hydro-power, roads, oil and gas, and mining), and then support the promotion, implementation, and monitoring/enforcement of these BMPs. | Environment and Global Climate Change | | \$10M - \$24.99M | | Contract | TBD | 2018 | 5/14/2018 | 8/15/2017 | 5 years | | New Opportunity Not Previously Forecasted | Overseas | 4/17/2017 |
| Peru | Jose Antonio Zarzar | Representation of Indigenous Peoples in Governance of Amazon Forests and Waters. | The regional project will support work with the indigenous groups that includes the Private Sector, Governments and the Civil Society (including academia) in raising awareness on indigenous people's rights and responsibilities, especially of those communities facing proposed development projects. | Environment and Global Climate Change | | \$10M - \$24.99M | | Contract | N/A | 2018 | 11/13/2018 | 2/15/2018 | 5 years | | New Opportunity Not Previously Forecasted | Overseas | 4/17/2017 |

| | | | | | | | | | | | | | | | | | |
|---|-----------------------|---|---|---|------------------|------------------|-----------------------|---|-----------------|-----------|------------|------------|---------|---|---|------------|-----------|
| Peru | Jose Antonio Zarzar | SERVIR Amazonia | SERVIR is a joint initiative of USAID and RENSA to help developing countries improve environmental management and resilience to climate change by strengthening the capacity of governments and other key stakeholders to integrate Earth observation information and geospatial technologies into development decision-making. SERVIR Amazonia will be integrated into both the global SERVIR program and the Amazon-targeted USAID Amazon Regional Environment Program. The overall goal of the Amazon Regional Environment Program is to reduce the negative impacts on Amazon forest and water resources by large-scale infrastructure projects, extractive activities, and the effects of climate change. In this context, the goal of SERVIR Amazonia is to reduce these and other negative impacts through increased application of geospatial analysis for improved planning and decision-making. SERVIR Amazonia will have a thematic focus around hydro-meteorological management decision support, with specific themes of drought and fire risk, water resources and hydro-climatic events, ecosystems management, and weather and climate. | Environment and Global Climate Change | \$4M - \$9.99M | | Cooperative Agreement | N/A | 2017 | 1/15/2018 | 8/15/2017 | 5 years | | New Opportunity Not Previously Forecasted | Overseas | 3/28/2017 | |
| Peru | Jose Antonio Zarzar | Securing a Sustainable, Legal, Profitable and Inclusive Forest Sector. | The activity focuses on strengthening the forest sector governance of Peru by providing technical support to the appropriate GOP institutions, strengthening coordination through working groups and protocols, and providing tools and technology to engage civil society and affected communities. At national level, Ucayali, Loreto, San Martin. | Environment and Global Climate Change | \$10M - \$24.99M | NONE | Contract | N/A | 2017 | 8/13/2018 | 11/15/2017 | 5 years | TBD | New Opportunity Not Previously Forecasted | Overseas | 4/17/2017 | |
| Philippines | Franco Joshua Calixto | Analytical Support | Analytical support for the next USAID/Philippines Country Development Cooperation Strategy (CDCS). Activities to include analyzing findings from completed evaluations; conducting the 118/119 Tropical Forestry and Biodiversity Analysis, etc. | Management | \$41990 | \$1M - \$3.99M | N/A | Task Order/Delivery Order (TO/DO) | N/A | 2017 | 12/29/2017 | 9/29/2017 | 1 year | TBD | Combination of Changes | Overseas | 7/13/2017 |
| Philippines | Gracelda Laspiñas | Collaborating, Learning and Adapting | Due to budget uncertainty, this activity is put on hold for the time being and could possibly be removed from the business forecast. The award will provide assistance to the Office of Health for monitoring and evaluation, knowledge management and learning for USAID health projects in the Philippines. Please visit the USAID/Philippines' website to view the redacted concept paper: https://www.usaid.gov/documents/1861/usaiddphilippines-health-concept-paper | Global Health | \$41990 | \$1M - \$3.99M | N/A | Small Business Task Order | Total set-aside | 2018 | 1/31/2018 | 10/27/2017 | 2 years | TBD | Combination of Changes | Overseas | 7/12/2017 |
| Philippines | Ester Pura | Environment Sector Activity(ies) | Due to budget uncertainty, this activity is put on hold for the time being. The award(s) will provide technical assistance in the following areas: climate change adaptation and mitigation, biodiversity, and water and sanitation. Please visit the USAID/Philippines website to view the redacted concept paper: https://www.usaid.gov/documents/1861/usaiddphilippines-environment-concept-paper . | Environment and Global Climate Change | \$41990 | \$25M - \$49.99M | N/A | To Be Determined (TBD) | TBD | 2018 | 3/30/2018 | 9/29/2017 | 5 years | TBD | Combination of Changes | Overseas | 6/18/2017 |
| Philippines | Gracelda Laspiñas | TB Health System Strengthening | This award will dramatically reduce cases of multidrug-resistant (MDR) TB through the introduction of state of the art technologies and approaches to scale up MDR diagnosis, prevention and treatment complement and expand TB activities. It will increase MDR-TB detection rates, increase MDR-TB treatment success rates and cure rates. | Global Health | \$41990 | \$10M - \$24.99M | N/A | Cooperative Agreement | TBD | 2017 | 12/29/2017 | 8/31/2017 | 4 years | TBD | Combination of Changes | Overseas | 7/12/2017 |
| Private Capital and Microenterprise Office (E3/PCM) | Shannon White | FY17 Expanding Use of Blended Finance Solutions to Support USAID Priorities | Expanding Use of Blended Finance Solutions to Support USAID Priorities | Economic Growth and Trade | | \$50M - \$99.99M | TBD | Broad Agency Announcement (BAA) | TBD | 2017 | 9/08/2017 | 4/17/2017 | 5 years | | | Washington | 7/06/2017 |
| Private Capital and Microenterprise Office (E3/PCM) | Shannon White | Finance for Development Training | Finance for Development - Training | Economic Growth and Trade | | \$4M - \$9.99M | TBD | Blanket Purchase Agreement (BPA) | Total set-aside | 2017 | 9/11/2017 | 7/12/2017 | 5 years | SOL-OAA-17-000077 | Cancellation | Washington | 7/13/2017 |
| Rwanda | Lindsay Windsor | Nguriza Nshore | This activity seeks to facilitate the emergence of a dynamic off-farm sector that can generate more and higher wage employment for the broad majority of Rwandans who are currently engaged in subsistence agriculture and other marginal economic activities. The activity's goal is to encourage the creation and growth of productive off-farm businesses that can generate productive off-farm employment for rural populations in order to reduce poverty. It will achieve this by alleviating constraints to entrepreneurship, in particular but not exclusively, constraints to finance. | Economic Growth and Trade | \$41990 | \$10M - \$24.99M | N/A | Contract | N/A | 2018 | 3/01/2018 | 10/02/2017 | 5 years | TBD | | Overseas | 7/18/2017 |
| Rwanda | Lindsay Windsor | Orora Wihaze - Rwanda Increased Protein for Dietary Diversity | Promote the production, processing, distribution, and commercialization of animal-source foods to increase the availability and consumption of protein. | Economic Growth and Trade | | \$10M - \$24.99M | N/A | Contract | N/A | 2017 | 2/28/2018 | 8/31/2017 | | | New Opportunity Not Previously Forecasted | Overseas | 7/12/2017 |
| Rwanda | Ali M. Ali | Rwandan Health Service Delivery Activity | Implementation of reproductive, maternal, newborn, and child health interventions. | Global Health | | \$50M - \$99.99M | | Cooperative Agreement | N/A | 2018 | 7/31/2018 | 11/30/2017 | | | | Overseas | 7/12/2017 |
| Serbia | Branislav Bulatovic | Anti-Corruption Activity | New Anti-Corruption Activity | Democracy, Human Rights, and Governance | | \$4M - \$9.99M | N/A | Contract | TBD | 2017 | 1/01/2018 | 6/07/2017 | | | New Opportunity Not Previously Forecasted | Overseas | 7/18/2017 |
| Serbia | Albert Rexhepi | Business Enabling Environment Reform Activity | Business Enabling Environment | Economic Growth and Trade | | \$4M - \$9.99M | N/A | Contract | N/A | 2017 | 12/14/2017 | 6/30/2017 | 5 years | | New Opportunity Not Previously Forecasted | Overseas | 7/05/2017 |
| Somalia | Evans Mutende | New Somalia Education Activity | The new activity seeks to increase equitable access to education for marginalized populations and also to enhance education authorities' abilities to manage and lead the education sector in Somalia. | Education | \$41990 | \$50M - \$99.99M | N/A | Contract | N/A | 2017 | 2/15/2018 | 8/18/2017 | 5 years | | Change in Anticipated Solicitation Date | Overseas | 5/16/2017 |
| South Africa | Paul Vacik | Combating Wildlife Crime in Southern Africa | The objective of the Contract is to support and inform the implementation and management of 4 or 5 cooperative agreements under a new regional program on combating wildlife crime through: • Coordination of regional capacity building programs and conducting regional studies on wildlife crime and trade to inform management of the project • Facilitate sharing of best practices and learning exchanges within and across landscapes and the region • Coordinate the development of regional information management system and common reporting framework | Environment and Global Climate Change | | \$10M - \$24.99M | TBD | Contract | N/A | 2018 | 5/01/2018 | 8/30/2017 | 5 years | | Change in Anticipated Solicitation Date | Overseas | 7/13/2017 |
| South Africa | Thokozile Mokhele | Monitoring, Evaluation, Learning and Knowledge Management for Southern Africa | This IDIQ will provide monitoring and verification evaluation learning and knowledge management support to South Africa and countries within the Southern Africa region. | Management | | \$10M - \$24.99M | TBD | Indefinite Delivery Indefinite Quantity Contract (IDIQ) | TBD | 2017 | 11/30/2017 | 6/14/2017 | 5 years | | | Overseas | 4/20/2017 |

| | | | | | | | | | | | | | | | | | |
|----------------|--|--|---|---|--------|-----------------------|-------------------------------------|-----------------------------------|-----|------|------------|------------|---------|-------------------|---|-----------|-----------|
| South Africa | Nompumelelo Manggalaza | Monitoring, Evaluation, Research and Learning (MERL) - Support for Monitoring and Evaluation for Health | The Monitoring, Evaluation, Research and Learning (MERL) activity will provide support for monitoring and evaluation of health sector programs in South Africa. This is contemplated as a task order under the EVAL-ME IDIQ. | Global Health | 541611 | \$4M - \$9.99M | TBD | Task Order/Delivery Order (TO/DO) | N/A | 2017 | 9/30/2017 | 6/15/2017 | 5 years | TBD | Overseas | 7/18/2017 | |
| South Africa | Thokozile Mokohele | Regional Political Party Strengthening | The Regional Political Party Strengthening (REED) will aim to increase the capacity of political parties in the Southern Africa Region. | Democracy, Human Rights, and Governance | | \$1M - \$3.99M | | Cooperative Agreement | N/A | 2017 | 6/14/2017 | 12/15/2016 | | SOL-674-17-00009 | Overseas | 4/20/2017 | |
| South Africa | Paul Vacik | Resilient Waters | Building on past USAID investments, particularly the SAREP and RESILIM projects, Resilient Waters will work at an appropriate scale (river basin, catchment level, bilateral, multilateral, etc.) to improve transboundary management and decision making for water, biodiversity and associated natural resources in order to build the resilience of communities and ecosystems to adapt to a changing environment and climate change. | Environment and Global Climate Change | | \$25M - \$49.99M | N/A | Contract | N/A | 2018 | 5/31/2018 | 9/07/2017 | 5 years | | Change in Anticipated Solicitation Date | Overseas | 7/13/2017 |
| South Africa | Jackie Ramanitrera | Swaziland Ready, Resourceful, Risk Aware (Triple R): OVC, Adolescent Girls and Young Women | The objective of the project will be to prevent new HIV infections and reduce vulnerability among orphans and vulnerable children (OVC), adolescent girls (AG) and young women (YW) in Swaziland. The project is expected to result in mitigation of the impact of HIV, reduction in new HIV infections, and improved HIV clinical outcomes for the above target groups. | Global Health | | \$25M - \$49.99M | TBD | Cooperative Agreement | N/A | 2018 | 3/07/2018 | 6/27/2017 | 5 years | TBD | Change in Anticipated Solicitation Date | Overseas | 7/13/2017 |
| South Africa | Nompumelelo Manggalaza | TBD | OVC: To accelerate and sustain HIV epidemic control in South Africa through the delivery of high-impact HIV prevention, care and support services. The principal focus is to improve the health and well-being of children adolescents who are living with affected by and vulnerable to HIV prevent new HIV infections among priority populations; and scale up effective violence prevention and interventions. | Global Health | | \$100M - \$299.99M | | Cooperative Agreement | N/A | 2017 | 4/30/2018 | 9/01/2017 | 5 years | | Overseas | 7/13/2017 | |
| South Africa | TBD | TBD | CARE AND TREATMENT: To improve upon and expand comprehensive clinical and non-clinical differentiated HIV care and treatment services to accelerate and sustain HIV epidemic control in SA in support of the achievement of the goals of SA's National Strategy Plan for HIV, Tuberculosis and Sexually Transmitted Infections. | Global Health | | \$500M - \$749.99M | | Cooperative Agreement | N/A | 2017 | 4/30/2018 | 9/01/2017 | 5 years | | Overseas | 7/13/2017 | |
| Sri Lanka | Harsha Kaluarachchi (hkaluarachchi@usaaid.gov) | Civil Society Organization Program | Civil Society Organization Program will support to civil society to strengthen CSO (Civil Society Organizations) technical capacity, financial sustainability, and ability to constructively engage the public as well as government as a key driver of reforms in Sri Lanka. This program will seek to build cooperation among CSOs, including between Colombo and provincial-level CSOs, and expand CSO partnerships and consultative processes with the Government of Sri Lanka to improve the civil society enabling environment and secure space for civil society engagement on policy reforms. | Democracy, Human Rights, and Governance | 541990 | \$4M - \$9.99M | TBD | To Be Determined (TBD) | TBD | 2017 | 11/01/2017 | 8/01/2017 | 4 years | | Change in Anticipated Solicitation Date | Overseas | 7/10/2017 |
| Sri Lanka | Harsha Kaluarachchi (hkaluarachchi@usaaid.gov) | Social Cohesion and Reconciliation Program Agenda (SSLRA) | Purpose of this program is to strengthen Sri Lankan-led efforts to build a more inclusive, cooperative, and resilient society to promote longer term reconciliation and peace in Sri Lanka. The activity is in line with the USAID initiative to Support the Sri Lankan Reform Agenda (SSLRA) | Democracy, Human Rights, and Governance | 541990 | \$10M - \$24.99M | TBD | Cooperative Agreement | TBD | 2017 | 11/22/2017 | 7/28/2017 | 4 years | | Change in Anticipated Solicitation Date | Overseas | 7/06/2017 |
| Tanzania | Ugo Oguejiofor | Comprehensive Pediatric Testing, Care and Treatment Activity | Improve the status of infants, children and adolescents with HIV in the Lake and Southern Highland Zones of Tanzania. | Global Health | | \$10M - \$24.99M | Baylor Children Foundation-Tanzania | Cooperative Agreement | N/A | 2017 | 10/02/2017 | 4/28/2017 | 4 years | | Combination of Changes | Overseas | 5/22/2017 |
| Tanzania | Emilia Mkubulo | Future Entrepreneurs and Leaders (FUEL) | Focus on youth in rural areas under the YouthPower IDIQ | Economic Growth and Trade | | \$10M - \$24.99M | | Task Order/Delivery Order (TO/DO) | N/A | 2017 | 8/31/2017 | 4/05/2017 | 2 years | TBD | Combination of Changes | Overseas | 4/18/2017 |
| Tanzania | Samuel Kiranga | Tanzania Malaria Surveillance and Vector Control Project | To strengthen malaria surveillance and to improve targeting and tailoring of vector control interventions across transmission zones. | Global Health | | \$50M - \$99.99M | | Cooperative Agreement | N/A | 2018 | 6/01/2018 | 9/29/2017 | 5 years | | New Opportunity Not Previously Forecasted | Overseas | 7/10/2017 |
| Tunisia | TBD | Tunisia Youth and Community Resilience | The activity applies a community-led approach to address youth and community needs and build community resilience. The activity will support communities in creating alternative pathways for youth through activities that intentionally engaging youth within their communities to promote positive outcomes. | Democracy, Human Rights, and Governance | | \$10M - \$24.99M | TBD | To Be Determined (TBD) | N/A | 2018 | 7/27/2018 | 11/17/2017 | 4 years | | Overseas | 6/12/2017 | |
| Uganda | Peter Mugerwa | Citizens Electoral Watch Activity | This activity will engage local organizations with the purpose of strengthening Ugandan civil society. | Democracy, Human Rights, and Governance | 541990 | \$500,000 - \$999,999 | TBD | Grant | N/A | 2017 | 2/20/2018 | 9/18/2017 | | | Combination of Changes | Overseas | 7/14/2017 |
| Uganda | Carol Ssekandi | Evaluation of the OVC activities | The purpose of the evaluation is to provide the Mission with rigorous evidence regarding the extent to which two ongoing OVC focused programs did or did not achieve impact on key outcome indicators and to identify factors or combination of factors, within and outside the program, which may explain how impact was achieved. It is expected that the contractor will conduct future data collections over the life of the program as well as data analysis and dissemination of findings. The design is a combination of a nested quasi-experimental approach with qualitative comparative analysis (QCA). | Education | 541990 | \$1M - \$3.99M | NA | Contract | N/A | 2017 | 1/30/2018 | 8/01/2017 | 5 years | | Change in Anticipated Solicitation Date | Overseas | 7/13/2017 |
| Uganda | Janepher Nabitosi | Monitoring, Evaluation, and Learning Contract | The purpose of the Contract is to strengthen the performance of USAID/Uganda and its implementing Partners in collaborating, learning and adapting in order to improve the relevance, quality and sustainability of USAID-supported contributions to Uganda's development. | Management | | \$10M - \$24.99M | QED | Contract | N/A | 2018 | 7/31/2018 | 1/31/2018 | 5 years | | New Opportunity Not Previously Forecasted | Overseas | 7/13/2017 |
| Uganda | Lynne Boyce | Organizational Development Contract | The contract will help USAID strengthen the capacity of its staff, teams, and cross-teams to deliver the results envisaged in the Mission's integrated Country Development Cooperation Strategy | Management | 541990 | \$4M - \$9.99M | NA | Contract | TBD | 2017 | 3/30/2018 | 10/31/2017 | 5 years | | New Opportunity Not Previously Forecasted | Overseas | 7/13/2017 |
| Uganda | Liz Nabasiye | Procurement and Installation of the Software Component of an Enterprise Resource Planning (ERP) System for National Medical Stores (NMS) | Procurement and Installation of the Software Component of an Enterprise Resource Planning (ERP) System for National Medical Stores (NMS) | Global Health | 541519 | \$1M - \$3.99M | N/A | Contract | N/A | 2017 | 9/30/2017 | 7/12/2017 | 5 years | SOL-617-17-000021 | New Opportunity Not Previously Forecasted | Overseas | 7/13/2017 |
| Uganda | Liz Nabasiye | Procurement of IT Hardware for NMS | Procurement of IT hardware for installation at National Medical Stores in Uganda. | Global Health | | \$1M - \$3.99M | N/A | Contract | N/A | 2017 | 10/30/2017 | 7/18/2017 | 3 years | | New Opportunity Not Previously Forecasted | Overseas | 7/14/2017 |
| Uganda | Liz Nabasiye | Professional A&E Services | Architect-engineer (A&E) design for the Saving Mothers Giving Life (SMGL) Phase II and improving infrastructure in up to five of Uganda's Protected Areas (PAs). | Global Health | | \$1M - \$3.99M | NA | Contract | N/A | 2017 | 12/28/2017 | 8/31/2017 | 2 years | TBD | Change in Anticipated Solicitation Date | Overseas | 7/13/2017 |
| Ukraine | Larissa Lomonosova | OH: Health Reform | The purpose of the activity is: 1) Improve health sector governance through strengthening the MOH leadership and stewardship function, 2) Implement the new health care financing model that drives efficiency, competition and choice, 3) Strengthen the health workforce, 4) Enhance transparency, accountability and responsiveness of the health care system, 5) Strengthen health sector transformation support through strategically planned, effective and targeted information and communications, 6) Improve service delivery system at all levels. | Global Health | | \$10M - \$24.99M | N/A | Contract | N/A | 2018 | 12/31/2017 | 8/01/2017 | 5 years | SOL-121-17-000009 | Overseas | 7/13/2017 | |
| Ukraine | Larissa Lomonosova | PCS: Program Support Services | To provide support for Program-related services to program and support offices, and technical teams. This is a task order under PPL EVAL-ME IDIQ. | Management | | \$4M - \$9.99M | N/A | Task Order/Delivery Order (TO/DO) | N/A | 2018 | 12/31/2017 | 8/31/2017 | 5 years | | Overseas | 7/13/2017 | |
| Vietnam | Trinh Tuong Van | Labor - Social Dialogue | Note: This activity has been cancelled. The goal of this activity will be to create a cadre of Vietnamese experts in Social Dialogue, who can be resource persons to facilitate greater worker-manager dialogue at the enterprise level. Improved social dialogue will lead to workers having a better understanding of their rights vis-a-vis their employer, as well as promote a more harmonious work environment, less susceptible to work stoppages and wildcat strikes. | Democracy, Human Rights, and Governance | | \$4M - \$9.99M | | To Be Determined (TBD) | N/A | 2018 | 12/01/2017 | 7/31/2017 | 5 years | | Cancellation | Overseas | 7/14/2017 |
| Vietnam | Hoang Thi Nhu Hoa | RFA-Rehabilitation System Support/Direct Services | RFA-Rehabilitation System Support/Direct Services | Democracy, Human Rights, and Governance | | \$10M - \$24.99M | TBD | Fixed Amount Award (FAA) | N/A | 2018 | 8/15/2018 | 9/30/2017 | 5 years | | Overseas | 7/06/2017 | |
| West Bank/Gaza | TBD | TBD. Multiple Awards | Multiple Roads construction task orders | Economic Growth and Trade | | \$10M - \$24.99M | | Task Order/Delivery Order (TO/DO) | N/A | 2017 | 9/29/2017 | 6/30/2017 | | | Overseas | 4/18/2017 | |

| | | | | | | | | | | | | | | | | | | |
|----------|---------------------|---|---|---|--------|------------------|-----|--|-----------------------------------|-----------------|------|------------|-----------|---------|-------------------|---|----------|-----------|
| Zambia | Charles Nyanoka | Evidence for Health | Will provide assistance to the Health Office, implementing partners, local partners and most importantly Government of Zambia stakeholders as each strives to improve data systems and utilization. Addressing stunting requires children and pregnant and lactating women are consuming adequate quantity, quality and diversity of food and that adequate health conditions exist for them to biologically utilize what they eat. This requires a complexity of interventions that increase access and availability of safe, diverse, nutritious food (usually relying on home production), adoption of better child feeding and women's diets, water and hygiene practices to improve food safety and utilization, and access to clean water and a healthier, cleaner environment. This requires a multi-sectoral approach that increases incomes; improves agricultural productivity and private sector led value chain development in nutrient-dense, protein-rich foods; improves access to and availability and utilization of nutritious food, clean water, and sanitation; improves health-seeking behaviors for both the pregnant mother, as well as her child; and promotes essential nutrition and hygiene behaviors, including hand-washing, exclusive breastfeeding, appropriate complementary feeding, child spacing, and hygienic play spaces. The selected agricultural interventions will build on evidence from similar interventions such as Feed the Future programs and would likely choose from groundnuts, soy, cowpea, pigeon pea, orange maize, orange flesh sweet potato, African Indigenous Vegetables, and poultry, to ensure a source of protein. The water and sanitation activities should promote access to and use of latrines at household level, and safe water points, CLTS and Essential Hygiene Actions and most critically, strengthen governance and private sector engagement to ensure long-term sustainability. The project will work closely with the learning and evaluation program and will be expected to incorporate findings in the TA to the districts. | Global Health | 541990 | \$10M - \$24.99M | | | Contract | N/A | 2017 | 4/09/2018 | 8/29/2017 | 5 years | | Combination of Changes | Overseas | 6/22/2017 |
| Zambia | Patricia Siaso | Scaling Up Nutrition - Technical Assistance | | Economic Growth and Trade | | \$50M - \$99.99M | N/A | | Contract | TBD | 2017 | 12/07/2017 | 4/30/2017 | 6 years | | | Overseas | 3/31/2017 |
| Zambia | Shachibonde Kasanda | USAID Education Data | The purpose of the USAID Education Data Task Order is to provide distinct assessment, data management, and evaluation services to monitor and track the progress of USAID's Let's Read Zambia bilateral activity (formerly known as Sustainable and Effective Education Delivery). | Education | 541990 | \$4M - \$9.99M | N/A | | Task Order/Delivery Order (TO/DO) | Total set-aside | 2018 | 4/27/2018 | 8/18/2017 | 5 years | TBD | Change in Small Business Set-Aside | Overseas | 6/30/2017 |
| Zimbabwe | Debra Nengomasha | Advancing Accountability and Rights in Zimbabwe (AARZ) | Program to support efforts to promote accountability and oversight, human rights, and social cohesion in the expectation that this will lead to greater transparency and help advance Zimbabwe's development overall. | Democracy, Human Rights, and Governance | | \$10M - \$24.99M | | | Cooperative Agreement | N/A | 2017 | 8/01/2017 | 5/17/2017 | 5 years | | Combination of Changes | Overseas | 5/24/2017 |
| Zimbabwe | Theresa Peta | New Integrated Maternal Child Health and Family Planning Programs | The Health Population and Nutrition office proposes a combined Maternal and Child Health and Family planning activity to improve maternal and child health status in targeted areas in Zimbabwe. This will be achieved by working through private partners and the public sector. HPN will issue one Cooperative Agreement. | Global Health | | \$25M - \$49.99M | TBA | | Cooperative Agreement | N/A | 2017 | 11/17/2017 | 7/24/2017 | 5 years | TBA | Combination of Changes | Overseas | 6/12/2017 |
| Zimbabwe | Theresa Peta | Zimbabwe's enhancing Resilience of OVC getting to Zero | Getting to ZERO will be a five-year program to reduce HIV impact, as well as increase uptake of and retention in high impact HIV services among orphans and vulnerable children and adolescents in targeted communities in Zimbabwe. The strategic objective of Getting to ZERO will be improved child wellbeing amongst HIV affected children in Zimbabwe. The program will seek to mitigate the impact of HIV on orphans and vulnerable children through advancing local ownership of a comprehensive, integrated, community-based AIDS response. The program will support families and communities to increase the resilience of vulnerable children and other family members and to reduce susceptibility to HIV infection. The program will contribute to achievement of PEPFAR and UNAIDS 90-90-90 goals by strengthening community platforms that engage with and support the devolution and scale up of clinical services at the local level. | Global Health | | \$25M - \$49.99M | TBA | | Cooperative Agreement | N/A | 2017 | 9/21/2017 | 5/23/2017 | 5 years | SOL-613-17-000005 | Change in Anticipated Solicitation Date | Overseas | 6/12/2017 |